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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 2017 SEWER RENEWALS BY CIPP LINING, CONTRACT 4  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, June 19, 2018. 

B2.2 Bids determined by the Manager of Materials to have been received later than the Submission 
Deadline will not be accepted and will be returned upon request. 

B2.3 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 Further to C3.1, the Bidder may view the Site without making an appointment. 

B3.2 The Bidder is advised that video inspections of all sewers (and manholes where available) 
included in this contract are available from the Contract Administrator.  The corresponding 
inspection condition coding reports are also available. Refer to E10.5.8.  

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Contract Administrator identified in D4.1. 

B4.2 If the Bidder finds errors, discrepancies or omissions in the Bid Opportunity, or is unsure of the 
meaning or intent of any provision therein, the Bidder shall notify the Contract Administrator of 
the error, discrepancy or omission, or request a clarification as to the meaning or intent of the 
provision at least five (5) Business Days prior to the Submission Deadline. 

B4.3 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Bid Opportunity will be provided by the Contract 
Administrator to all Bidders by issuing an addendum. 

B4.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Bid Opportunity will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

B4.5 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

B5. CONFIDENTIALITY 

B5.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 
(a) was known to the Bidder before receipt hereof; or  
(b) becomes publicly known other than through the Bidder; or  
(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B5.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Bid 
Opportunity to the media or any member of the public without the prior written authorization of 
the Contract Administrator. 
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B6. ADDENDA 

B6.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Bid Opportunity, or clarifying the meaning or 
intent of any provision therein. 

B6.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.3 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, Corporate 
Finance, Materials Management Division website at http://www.winnipeg.ca/matmgt/bidopp.asp  

B6.4 The Bidder is responsible for ensuring that he/she has received all addenda and is advised to 
check the Materials Management Division website for addenda regularly and shortly before the 
Submission Deadline, as may be amended by addendum. 

B6.5 The Bidder shall acknowledge receipt of each addendum in Paragraph 10 of Form A: Bid.  
Failure to acknowledge receipt of an addendum may render a Bid non-responsive. 

B7. SUBSTITUTES 

B7.1 The Work is based on the Plant, Materials and methods specified in the Bid Opportunity. 

B7.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B7.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B7.4 The Bidder shall ensure that any and all requests for approval of a substitute: 
(a) provide sufficient information and details to enable the Contract Administrator to determine 

the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 
(d) certify that, in the case of a request for approval as an approved equal, the substitute will 

fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

B7.5 The Contract Administrator, after assessing the request for approval of a substitute, may in 
his/her  sole discretion grant approval for the use of a substitute as an “approved equal” or as 
an “approved alternative”, or may refuse to grant approval of the substitute. 

B7.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 

B7.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders.  The Bidder requesting and 

http://www.winnipeg.ca/matmgt/bidopp.asp
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obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons he/she wishes to inform. 

B7.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B7.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base his/her Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B18. 

B7.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B8. BID COMPONENTS 

B8.1 The Bid shall consist of the following components: 
(a) Form A: Bid; 
(b) Form B: Prices; 
(c) Bid Security 

(i) Form G1: Bid Bond and Agreement to Bond, or 
Form G2: Irrevocable Standby Letter of Credit and Undertaking, or 
a certified cheque or draft; 

B8.2 Further to B8.1, the Bidder should include the written correspondence from the Contract 
Administrator approving a substitute in accordance with B7. 

B8.3 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely. 

B8.4 The Bid shall be submitted enclosed and sealed in an envelope clearly marked with the Bid 
Opportunity number and the Bidder's name and address. 

B8.4.1 Samples or other components of the Bid which cannot reasonably be enclosed in the 
envelope may be packaged separately, but shall be clearly marked with the Bid 
Opportunity number, the Bidder's name and address, and an indication that the contents 
are part of the Bidder’s Bid. 

B8.5 Bidders are advised not to include any information/literature except as requested in accordance 
with B8.1. 

B8.6 Bidders are advised that inclusion of terms and conditions inconsistent with the Bid Opportunity 
document, including the General Conditions, will be evaluated in accordance with B18.1(a). 

B8.7 Bids submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not be 
accepted. 

B8.8 Bids shall be submitted to: 
The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg MB  R3B 1J1 

B9. BID 

B9.1 The Bidder shall complete Form A: Bid, making all required entries. 
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B9.2 Paragraph 2 of Form A: Bid shall be completed in accordance with the following requirements: 
(a) if the Bidder is a sole proprietor carrying on business in his/her own name, his/her name 

shall be inserted; 
(b) if the Bidder is a partnership, the full name of the partnership shall be inserted; 
(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 
(d) if the Bidder is carrying on business under a name other than his/her own, the business 

name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B9.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B9.2. 

B9.3 In Paragraph 3 of Form A: Bid, the Bidder shall identify a contact person who is authorized to 
represent the Bidder for purposes of the Bid. 

B9.4 Paragraph 13 of Form A: Bid shall be signed in accordance with the following requirements: 
(a) if the Bidder is a sole proprietor carrying on business in his/her own name, it shall be 

signed by the Bidder; 
(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 

authority to sign for the partnership; 
(c) if the Bidder is a corporation, it shall be signed by its duly authorized officer or officers and 

the corporate seal, if the corporation has one, should be affixed; 
(d) if the Bidder is carrying on business under a name other than his/her own, it shall be 

signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B9.4.1 The name and official capacity of all individuals signing Form A: Bid should be printed 
below such signatures. 

B9.5 If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all 
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid 
and the Contract, when awarded, shall be both joint and several. 

B10. PRICES 

B10.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B10.1.1 Notwithstanding C12.2.3(c), prices on Form B: Prices shall not include the Manitoba Retail 
Sales Tax (MRST, also known as PST), which shall be extra where applicable. 

B10.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Bids. 

B10.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B10.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B11. DISCLOSURE 

B11.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  
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B11.2 The Persons are: 
(a) N/A 

B12. CONFLICT OF INTEREST AND GOOD FAITH 

B12.1 Bidders, by responding to this Bid Opportunity, declare that no Conflict of Interest currently 
exists, or is reasonably expected to exist in the future. 

B12.2 Conflict of Interest means any situation or circumstance where a Bidder or employee of the 
Bidder proposed for the Work has: 
(a) other commitments; 
(b) relationships; 
(c) financial interests; or  
(d) involvement in ongoing litigation; 
that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Bids or award 
of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a Bidder’s 
obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of its participation in the Bid Opportunity process or 
the Work; or 

(f) has knowledge of confidential information (other than confidential information  disclosed 
by the City in the normal course of the Bid Opportunity process) of strategic and/or 
material relevance to the Bid Opportunity process or to the Work that is not available to 
other bidders and that could or would be seen to give that Bidder an unfair competitive 
advantage. 

B12.3 In connection with its Bid, each entity identified in B12.2 shall: 
(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 

process and the Work; 
(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 

the Bid Opportunity process, promptly disclose a detailed description of the Conflict of 
Interest to the City in a written statement to the Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B12.4 Without limiting B12.3, the City may, in its sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions 
as the City, in its sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Bidder to put into place such policies, 
procedures, measures and other safeguards as may be required by and be acceptable to the 
City, in its sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B12.5 Without limiting B12.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in its sole discretion: 
(a) disqualify a Bidder that fails to disclose a perceived, potential or actual Conflict  of Interest 

of the Bidder or any of its employees proposed for the Work; 
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(b) require the removal or replacement of any employees proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in its sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Bidder or employees proposed for the Work that fails to comply with any 
requirements prescribed by the City pursuant to B12.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Bidder if the Bidder, or one of its employees proposed for the Work, has a 
perceived, potential or actual Conflict of Interest that, in the City’s sole discretion, cannot 
be avoided or mitigated, or otherwise resolved. 

B12.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in its sole discretion. 

B13. QUALIFICATION 

B13.1 The Bidder shall: 
(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 

registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba; and 

(b) be financially capable of carrying out the terms of the Contract; and 
(c) have all the necessary experience, capital, organization, and equipment to perform the 

Work in strict accordance with the terms and provisions of the Contract. 

B13.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 
(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  

A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/debar.stm 

B13.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 
(a) have successfully carried out work similar in nature, scope and value to the Work; and 
(b) be fully capable of performing the Work required to be in strict accordance with the terms 

and provisions of the Contract; and 
(c) have ready access to all equipment necessary to complete the work as specified in the 

Contract;  
(d) have a written workplace safety and health program if required pursuant to The Workplace 

Safety and Health Act (Manitoba); 
(e) upon request of the Contract Administrator, provide the Security Clearances in accordance 

with PART F -  ; 
(f) utilize only CIPP suppliers and installers pre-approved under the City of Winnipeg 

“Request for Qualifications for the Supply and Installation of Cured-in-Place Pipe (CIPP), 
Bid Opportunity No. 403-2007”. 

B13.4 Further to B13.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 
(a) Written confirmation of a safety and health certification meeting SAFE Work Manitoba’s 

SAFE Work Certified Standard (e.g., COR™ and SECOR™) or 
(i) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or 

Manitoba equivalency) as issued under the Certificate of Recognition (COR) 

http://www.winnipeg.ca/matmgt/debar.stm
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Program administered by the Construction Safety Association of Manitoba or by the 
Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(ii) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of 
Recognition Program (SECOR™) administered by the Construction Safety 
Association of Manitoba or by the Manitoba Heavy Construction Association’s 
WORKSAFELY™ COR™ Program or 

(b) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/.  

B13.5 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B13.6 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B14. BID SECURITY 

B14.1 The Bidder shall provide bid security in the form of: 
(a) a bid bond, in the amount of at least ten percent (10%) of the Total Bid Price, and 

agreement to bond of a company registered to conduct the business of a surety in 
Manitoba, in the form included in the Bid Submission (Form G1: Bid Bond and Agreement 
to Bond); or 

(b) an irrevocable standby letter of credit, in the amount of at least ten percent (10%) of the 
Total Bid Price, and undertaking issued by a bank or other financial institution registered to 
conduct business in Manitoba and drawn on a branch located in Winnipeg, in the form 
included in the Bid Submission (Form G2: Irrevocable Standby Letter of Credit and 
Undertaking); or 

(c) a certified cheque or draft payable to “The City of Winnipeg”, in the amount of at least fifty 
percent (50%) of the Total Bid Price, drawn on a bank or other financial institution 
registered to conduct business in Manitoba. 

B14.1.1 If the Bidder submits alternative bids, the bid security shall be in the amount of the 
specified percentage of the highest Total Bid Price submitted. 

B14.1.2 All signatures on bid securities shall be original. 

B14.1.3 The Bidder shall sign the Bid Bond. 

B14.1.4 The Surety shall sign and affix its corporate seal on the Bid Bond and the Agreement to 
Bond. 

B14.2 The bid security of the successful Bidder and the next two lowest evaluated responsive and 
responsible Bidders will be released by the City when a Contract for the Work has been duly 
executed by the successful Bidder and the performance security furnished as provided herein.  
The bid securities of all other Bidders will be released when a Contract is awarded. 

B14.2.1 Where the bid security provided by the successful Bidder is in the form of a certified 
cheque or draft pursuant to B14.1(c), it will be deposited and retained by the City as the 
performance security and no further submission is required. 

B14.2.2 The City will not pay any interest on certified cheques or drafts furnished as bid security or 
subsequently retained as performance security. 

http://www.winnipeg.ca/matmgt/
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B14.3 The bid securities of all Bidders will be released by the City as soon as practicable following 
notification by the Contract Administrator to the Bidders that no award of Contract will be made 
pursuant to the Bid Opportunity. 

B15. OPENING OF BIDS AND RELEASE OF INFORMATION 

B15.1 Bids will be opened publicly, after the Submission Deadline has elapsed, in the office of the 
Corporate Finance Department, Materials Management Division, or in such other office as may 
be designated by the Manager of Materials. 

B15.1.1 Bidders or their representatives may attend. 

B15.2 Following the Submission Deadline, the names of the Bidders and their Total Bid Prices 
(unevaluated, and pending review and verification of conformance with requirements) will be 
available on the Closed Bid Opportunities (or Public/Posted Opening & Award Results) page at 
The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/default.stm 

B15.3 After award of Contract, the name(s) of the successful Bidder(s), their address(es) and the 
Contract amount(s) will be available on the Closed Bid Opportunities (or Public/Posted Opening 
& Award Results) page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/default.stm 

B15.4 The Bidder is advised that any information contained in any Bid may be released if required by 
The Freedom of Information and Protection of Privacy Act (Manitoba), by other authorities 
having jurisdiction, or by law or by City policy or procedures (which may include access by 
members of City Council). 

B15.4.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Bid Submission identified by the Bidder as such in accordance with and by reference to 
Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information and 
Protection of Privacy Act (Manitoba), as amended. 

B16. IRREVOCABLE BID 

B16.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid. 

B16.2 The acceptance by the City of any Bid shall not release the Bids of the next two lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work 
until a Contract for the Work has been duly executed and the performance security furnished as 
herein provided, but any Bid shall be deemed to have lapsed unless accepted within the time 
period specified in Paragraph 11 of Form A: Bid. 

B17. WITHDRAWAL OF BIDS 

B17.1 A Bidder may withdraw his/her Bid without penalty by giving written notice to the Manager of 
Materials at any time prior to the Submission Deadline. 

B17.1.1 Notwithstanding C23.3, the time and date of receipt of any notice withdrawing a Bid shall 
be the time and date of receipt as determined by the Manager of Materials. 

B17.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Bid or the Bidder’s authorized representatives named in Paragraph 13 of Form A: Bid, and 
only such person, has authority to give notice of withdrawal. 

B17.1.3 If a Bidder gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 
(a) retain the Bid until after the Submission Deadline has elapsed; 

http://www.winnipeg.ca/matmgt/default.stm
http://www.winnipeg.ca/matmgt/default.stm


The City of Winnipeg Bidding Procedures 
Bid Opportunity No.224-2018  Page 9 of 10 
 
Template Version: C020180312 - Main C 

 

(b) open the Bid to identify the contact person named in Paragraph 3 of Form A: Bid and 
the Bidder’s authorized representatives named in Paragraph 13 of Form A: Bid; and 

(c) if the notice has been given by any one of the persons specified in B17.1.3(b), declare 
the Bid withdrawn. 

B17.2 A Bidder who withdraws his/her Bid after the Submission Deadline but before his/her Bid has 
been released or has lapsed as provided for in B16.2 shall be liable for such damages as are 
imposed upon the Bidder by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law, including the right to retain the Bidder’s bid 
security. 

B18. EVALUATION OF BIDS 

B18.1 Award of the Contract shall be based on the following bid evaluation criteria: 
(a) compliance by the Bidder with the requirements of the Bid Opportunity, or acceptable 

deviation there from (pass/fail); 
(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B1 (pass/fail); 
(c) Total Bid Price; 
(d) economic analysis of any approved alternative pursuant to B7. 

B18.2 Further to B18.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid is 
incomplete, obscure or conditional, or contains additions, deletions, alterations or other 
irregularities.  The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities, if the interests of the City so require. 

B18.3 Further to B18.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in his/her Bid or in other information required to be submitted, that he/she is 
responsible and qualified. 

B18.4 Further to B18.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices. 

B18.4.1 Further to B18.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
will determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B19. AWARD OF CONTRACT 

B19.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B19.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be responsible and qualified, and the Bids are determined to be 
responsive. 

B19.2.1 Without limiting the generality of B19.2, the City will have no obligation to award a Contract 
where: 
(a) the prices exceed the available City funds for the Work; 
(b) the prices are materially in excess of the prices received for similar work in the past; 
(c) the prices are materially in excess of the City’s cost to perform the Work, or a 

significant portion thereof, with its own forces; 
(d) only one Bid is received; or 
(e) in the judgment of the Award Authority, the interests of the City would best be served 

by not awarding a Contract. 
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B19.3 Where an award of Contract is made by the City, the award shall be made to the responsible 
and qualified Bidder submitting the lowest evaluated responsive Bid, in accordance with B18. 

B19.3.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of his/her Bid upon written request to the Contract Administrator. 



The City of Winnipeg General Conditions 
Bid Opportunity No. 224-2018  Page 1 of 1 
 
Template Version: C020180312 - Main C 

 

PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS  

C0.1 The General Conditions for Construction (Revision 2006 12 15) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Bid Opportunity to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Construction. 

 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. SCOPE OF WORK 

D2.1 The Work to be done under the Contract shall consist of sewer rehabilitation.  

D2.2 The major components of the Work are as follows: 
(a) Mobilization to the Site; 
(b) Sewer cleaning and video inspection; 
(c) Internal sewer preparation; 
(d) Manhole and lift station repairs and modifications; 
(e) Flow control (sewer and sewer services); 
(f) Full segment lining by CIPP, and  
(g) Surface restoration, site clean-up and demobilization. 

D3. DEFINITIONS 

D3.1 When used in this Bid Opportunity: 
(a) ”ASTM” means American Society for Testing and Materials; 
(b) ”CIPP” means Cured In Place Pipe; 
(c) ”CIPP Supplier and Installer” means only the Suppliers and Installers that were pre-

approved under the City of Winnipeg “Request for Qualifications for Supply and Installation 
of Cured-in-Place-Pipe (CIPP), Bid Opportunity No. 403-2007” shall be approved for the 
2009 sewer lining projects in the City of Winnipeg; and 

(d) “Trenchless Point Repair” (TPR) means a partial segment CIPP liner installed at an 
intermediate point between existing manholes. 

D4. CONTRACT ADMINISTRATOR 

D4.1 The Contract Administrator is AECOM, represented by: 
Chris Mitchell 
Asset Management Specialist 
Telephone No. 204-477-5381 
Email Address chris.mitchell@aecom.com 

D4.2 At the pre-construction meeting, Mr. Mitchell will identify additional personnel representing the 
Contract Administrator and their respective roles and responsibilities for the Work. 

D4.3 Bid Submissions must be submitted to the address in B8.8. 

D5. CONTRACTOR'S SUPERVISOR 

D5.1 At the pre-construction meeting, the Contractor shall identify his/her designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 
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D6. OWNERSHIP OF INFORMATION, CONFIDENTIALITY AND NON DISCLOSURE  

D6.1 The Contract, all deliverables produced or developed, and information provided to or acquired 
by the Contractor are the property of the City and shall not be appropriated for the Contractors 
own use, or for the use of any third party.   

D6.2 The Contractor shall not make any public announcements or press releases regarding the 
Contract, without the prior written authorization of the Contract Administrator.  

D6.3 The following shall be confidential and shall not be disclosed by the Contractor to the media or 
any member of the public without the prior written authorization of the Contract Administrator; 
(a) information provided to the Contractor by the City or acquired by the Contractor during the 

course of the Work; 
(b) the Contract, all deliverables produced or developed; and 
(c) any statement of fact or opinion regarding any aspect of the Contract. 

D6.4 A Contractor who violates any provision of D6 may be determined to be in breach of Contract. 

D7. NOTICES 

D7.1 Except as provided for in C23.2.2, all notices, requests, nominations, proposals, consents, 
approvals, statements, authorizations, documents or other communications to the Contractor 
shall be sent to the address or facsimile number identified by the Contractor in Paragraph 2 of 
Form A: Bid. 

D7.2 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications to the City, except as expressly otherwise required in D7.3, 
D7.4 or elsewhere in the Contract, shall be sent to the attention of the Contract Administrator 
identified in D4.1. 

D7.3 Notwithstanding C21., all notices of appeal to the Chief Administrative Officer shall be sent to 
the attention of the Chief Financial Officer at the following: 
The City of Winnipeg 
Attn:  Chief Financial Officer 
Office of the Chief Administrative Officer 
Susan A. Thompson Building 
2nd Floor, 510 Main Street 
Winnipeg MB  R3B 1B9 

D7.4 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications required to be submitted or returned to the City Solicitor 
shall be sent to the following facsimile number: 
The City of Winnipeg 
Legal Services Department 
Attn:  Director of Legal Services 
Facsimile No.: 204 947-9155  

D7.5 Bids Submissions must not be submitted to the above facsimile number.  Bids must be 
submitted in accordance with B8. 

D8. FURNISHING OF DOCUMENTS 

D8.1 Upon award of the Contract, the Contractor will be provided with five (5) complete sets of the 
Bid Opportunity.  If the Contractor requires additional sets of the Bid Opportunity, they will be 
supplied to him/her at cost. 
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SUBMISSIONS 

D9. AUTHORITY TO CARRY ON BUSINESS 

D9.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D10. SAFE WORK PLAN 

D10.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract. 

D10.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/Safety/default.stm  

D10.3 Notwithstanding B13.4 at any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 
Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

D11. INSURANCE 

D11.1 The Contractor shall provide and maintain the following insurance coverage: 
(a) commercial general liability insurance, in the amount of at least two million dollars 

($2,000,000.00) inclusive, with The City of Winnipeg added as an additional insured, with a 
cross-liability clause, such liability policy to also contain contractual liability, unlicensed 
motor vehicle liability, non-owned automobile liability and products and completed 
operations, to remain in place at all times during the performance of the Work and 
throughout the warranty period; 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and 
operated and used or to be used by the Contractor directly or indirectly in the performance 
of the Work.  The Limit of Liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence; 

(c) an all risks Installation Floater carrying adequate limits to cover all machinery, equipment, 
supplies and/or materials intended to enter into and form part of any installation. 

D11.2 Deductibles shall be borne by the Contractor. 

D11.3 The Contractor shall provide the City Solicitor with a certificate(s) of insurance, in a form 
satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement of 
any Work but in no event later than the date specified in C4.1 for the return of the executed 
Contract. 

D11.4 The Contractor shall not cancel, materially alter, or cause each policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D12. PERFORMANCE SECURITY 

D12.1 The Contractor shall provide and maintain performance security until the expiration of the 
warranty period in the form of: 

http://www.winnipeg.ca/matmgt/Safety/default.stm
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(a) a performance bond of a company registered to conduct the business of a surety in 
Manitoba, in the form attached to these Supplemental Conditions (Form H1: Performance 
Bond), in the amount of fifty percent (50%) of the Contract Price; or 

(b) an irrevocable standby letter of credit issued by a bank or other financial institution 
registered to conduct business in Manitoba and drawn on a branch located in Winnipeg, in 
the form attached to these Supplemental Conditions (Form H2: Irrevocable Standby Letter 
of Credit), in the amount of fifty percent (50%) of the Contract Price; or 

(c) a certified cheque or draft payable to “The City of Winnipeg”, drawn on a bank or other 
financial institution registered to conduct business in Manitoba, in the amount of fifty 
percent (50%) of the Contract Price. 

D12.1.1 Where the performance security is in the form of a certified cheque or draft, it will be 
deposited by the City.  The City will not pay any interest on certified cheques or drafts 
furnished as performance security. 

D12.2 If the bid security provided in his/her Bid was not a certified cheque or draft pursuant to 
B14.1(c), the Contractor shall provide the City Solicitor with the required performance security 
within seven (7) Calendar Days of notification of the award of the Contract by way of letter of 
intent and prior to the commencement of any Work on the Site but in no event later than the 
date specified in C4.1 for the return of the executed Contract. 

D13. SUBCONTRACTOR LIST 

D13.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract. 

D14. DETAILED WORK SCHEDULE 

D14.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract. 

D14.2 The detailed work schedule shall consist of the following: 
(a) a Gantt chart for the Work based on the C.P.M. schedule; 
all acceptable to the Contract Administrator. 

D14.3 Further to B15.2, the C.P.M. schedule shall clearly identify the start and completion dates of all 
of the following activities/tasks making up the Work as well as showing those activities/tasks on 
the critical path: 
(a) sewer measurements and confirmation of design conditions;  
(b) sewer cleaning and prep work; 
(c) installation of CIPP liners; and 
(d) planned breaks in the performed work pursuant to D16.7. 

D14.4 The Contractor shall provide an updated detailed work schedule at least once per month or 
within two (2) Business Days of a request by the Contract Administrator.  

SCHEDULE OF WORK 

D15. COMMENCEMENT 

D15.1 The Contractor shall not commence any Work until he/she is in receipt of a letter of intent from 
the Award Authority authorizing the commencement of the Work. 
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D15.2 The Contractor shall not commence any Work on the Site until: 
(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D9; 
(ii) evidence of the workers compensation coverage specified in C6.15; 
(iii) the Safe Work Plan specified in D10; 
(iv) evidence of the insurance specified in D11; 
(v) the performance security specified in D12; 
(vi) the Subcontractor list specified in D13; 
(vii) the detailed work schedule specified in D14.  

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. 

(c) The Contractor shall not commence lining until sewer repairs shown on Drawings are 
completed by others under separate contract. 

D16. WORKING DAYS 

D16.1 Further to C1.1(jj), the Contract Administrator’s determination of whether or not atmospheric 
and Site conditions are such that a Working Day is deemed to have elapsed may be based at 
one time on one type of work while at another time a Working Day may be based on another 
type of work.  When more than one type of major work is involved, the quantity of equipment 
that must be able to work in order to meet the requirements of a Working Day may vary 
considerably from that specified in the General Conditions. 

D16.2 In the event that incidental work is behind schedule which, in the opinion of the Contract 
Administrator, should have been or could have been carried out by the Contractor in conjunction 
with or immediately following work of a major type, the City hereby reserves the right to charge 
Working Days on the incidental work until such time as it is up to schedule. 

D16.3 When the major type of work involves restoration of the site to the condition it was prior to 
rainfall, Working Days shall not be charged. 

D16.4 The Contract Administrator will furnish the Contractor with a daily record for each major type of 
work showing various information concerning the equipment, the time it worked, could have 
worked and Working Days charged.  This report is to be signed each day by an authorized 
representative of the Contractor. 

D16.5 Notwithstanding C1.1(jj) if the Contractor chooses to work on a Saturday, Sunday, or statutory 
or civic holiday and is able to complete at least seven (7) hours of work during the period 
between 7:00 a.m. Winnipeg time or the time the Contractor’s operations normally commence, 
whichever is earlier, and 7:00 p.m. Winnipeg time the day shall be considered a Working Day. 

D16.6 Working Days shall be incurred by the Contractor for every Working Day as defined herein. 
Working days shall be incurred starting on the date the Contractor commences work on site, or 
the date of commencement identified on the Contractors submitted schedule (D14), whichever 
occurs first.  

D16.7 Planned Breaks in Construction 
(a) The Contractor will be permitted planned suspensions of on-site construction to facilitate 

crew breaks and seasonal weather breaks where contract work is not completed. Working 
Days will not be incurred during these periods.  

(b) All planned breaks in on-site construction activity must be clearly identified in the 
Contractors detailed construction schedule (D14) and notice must be provided in writing a 
minimum of two (2) Business Days prior to the planned suspension of work. Failure of the 
Contractor to provide adequate notice, in the opinion of the Contract Administrator, may 
result in Working Days being incurred. 
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(c) During these periods, the Site must be made secure, roadways completely operational, 
and all existing facilities and work in progress be protected from weather or other 
potentially harmful effects.  

(d) Upon recommencement of site activities after long breaks (greater than 1 month), the 
Contractor shall provide an updated schedule and notification to the Contract Administrator 
a minimum of five (5) Business Days prior to recommencement of work.  

(e) No changes to Contract completion dates resulting from suspension of contract time as 
described herein will be considered. 

(f) No additional costs associated with demobilization and remobilization resulting from 
suspension of contract time will be considered  

D17. SUBSTANTIAL PERFORMANCE 

D17.1 The Contractor shall achieve Substantial Performance within fifty-five (55) consecutive Working 
Days of the commencement of the Work as specified in D15 or by October 31, 2018, whichever 
comes first. 

D17.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance.  Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be re-inspected. 

D17.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D18. TOTAL PERFORMANCE 

D18.1 The Contractor shall achieve Total Performance within sixty five (65) consecutive Working Days 
of the commencement of the Work as specified in D15 or by June 30, 2019 whichever comes 
first. 

D18.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be reinspected. 

D18.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D19. LIQUIDATED DAMAGES 

D19.1 If the Contractor fails to achieve Substantial Performance or Total Performance in accordance 
with the Contract by the days fixed herein for same, the Contractor shall pay the City the 
following amounts per Working Day for each and every Working Day following the days fixed 
herein for same during which such failure continues: 
(a) Substantial Performance – One Thousand Seven Hundred Fifty dollars ($1,750.00); 
(b) Total Performance – Seven Hundred Fifty dollars ($750.00). 

D19.2 The amounts specified for liquidated damages in D19.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve Substantial Performance or 
Total Performance by the days fixed herein for same. 
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D19.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

CONTROL OF WORK 

D20. JOB MEETINGS 

D20.1 Regular weekly job meetings will be held at the Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City and 
one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City and the Contractor 
respectively on any matter discussed at the meeting including the Work schedule and the need 
to make any revisions to the Work schedule.  The progress of the Work will be reviewed at each 
of these meetings. 

D20.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever he/she deems it necessary. 

D21. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D21.1 Further to C6.24, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D22. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D22.1 Further to B13.4, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require updated proof of compliance, as set out in B13.4.  

MEASUREMENT AND PAYMENT 

D23. PAYMENT 

D23.1 Further to C12, the City may at its option pay the Contractor by direct deposit to the Contractor’s 
banking institution. 

WARRANTY 

D24. WARRANTY 

D24.1 Warranty is as stated in C13. 

D24.2 Notwithstanding C13.2 or D24.1, the Contract Administrator may permit the warranty period for 
a portion or portions of the Work to begin prior to the date of Total Performance if: 
(a) a portion of the Work cannot be completed because of unseasonable weather or other 

conditions reasonably beyond the control of the Contractor but that portion does not 
prevent the balance of the Work from being put to its intended use.  
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FORM H1: PERFORMANCE BOND 
(See D12) 

 
KNOW ALL MEN BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
(hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
(hereinafter called the "Surety"), are held and firmly bound unto THE CITY OF WINNIPEG (hereinafter 
called the "Obligee"), in the sum of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada to be paid to the Obligee, or its successors or assigns, for the payment of which 
sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for  
 
 
 
BID OPPORTUNITY NO. 224-2018  
 
2017 SEWER RENEWALS BY CIPP LINING, CONTRACT 4  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall: 
 
(a) carry out and perform the Contract and every part thereof in the manner and within the times set 

forth in the Contract and in accordance with the terms and conditions specified in the Contract; 
(b) perform the Work in a good, proper, workmanlike manner; 
(c) make all the payments whether to the Obligee or to others as therein provided; 
(d) in every other respect comply with the conditions and perform the covenants contained in the 

Contract; and 
(e) indemnify and save harmless the Obligee against and from all loss, costs, damages, claims, and 

demands of every description as set forth in the Contract, and from all penalties, assessments, 
claims, actions for loss, damages or compensation whether arising under "The Workers 
Compensation Act", or any other Act or otherwise arising out of or in any way connected with the 
performance or non-performance of the Contract or any part thereof during the term of the 
Contract and the warranty period provided for therein; 

 
THEN THIS OBLIGATION SHALL BE VOID, but otherwise shall remain in full force and effect.  The Surety 
shall not, however, be liable for a greater sum than the sum specified above. 
 
AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal, and that 
nothing of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge 
or release of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary 
notwithstanding. 
 
IN WITNESS WHEREOF the Principal and Surety have signed and sealed this bond the 
 
_______ day of ____________________ , 20____ . 
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SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM H2: IRREVOCABLE STANDBY LETTER OF CREDIT 
(PERFORMANCE SECURITY) 

(See D12) 
 

 
______________________ 
(Date) 
 
The City of Winnipeg 
Legal Services Department 
185 King Street, 3rd Floor 
Winnipeg  MB  R3B 1J1 
 
 
RE: PERFORMANCE SECURITY - BID OPPORTUNITY NO. 224-2018  
 
 2017 SEWER RENEWALS BY CIPP LINING, CONTRACT 4  
 
 
Pursuant to the request of and for the account of our customer, 
 
____________________________________________________________________________________ , 
(Name of Contractor) 
 
_____________________________________________________________________________________ 
(Address of Contractor) 
 
WE HEREBY ESTABLISH in your favour our irrevocable Standby Letter of Credit for a sum not exceeding 
in the aggregate 
 
_____________________________________________________________________________________ 
 
______________________________________________________________________ Canadian dollars. 
 
This Standby Letter of Credit may be drawn on by you at any time and from time to time upon written 
demand for payment made upon us by you.  It is understood that we are obligated under this Standby 
Letter of Credit for the payment of monies only and we hereby agree that we shall honour your demand for 
payment without inquiring whether you have a right as between yourself and our customer to make such 
demand and without recognizing any claim of our customer or objection by the customer to payment by us. 
 
The amount of this Standby Letter of Credit may be reduced from time to time only by amounts drawn upon 
it by you or by formal notice in writing given to us by you if you desire such reduction or are willing that it be 
made. 
 
Partial drawings are permitted. 
 
We engage with you that all demands for payment made within the terms and currency of this Standby 
Letter of Credit will be duly honoured if presented to us at: 
 
_____________________________________________________________________________________ 
(Address) 
 
and we confirm and hereby undertake to ensure that all demands for payment will be duly honoured by us. 
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All demands for payment shall specifically state that they are drawn under this Standby Letter of Credit. 
 
Subject to the condition hereinafter set forth, this Standby Letter of Credit will expire on 
 
_______________________________________ . 
(Date) 
 
It is a condition of this Standby Letter of Credit that it shall be deemed to be automatically extended from 
year to year without amendment from the present or any future expiry date, unless at least 30 days prior to 
the present or any future expiry date, we notify you in writing that we elect not to consider this Standby 
Letter of Credit to be renewable for any additional period. 
 
This Standby Letter of Credit may not be revoked or amended without your prior written approval. 
 
This credit is subject to the Uniform Customs and Practice for Documentary Credit (2007 Revision), 
International Chamber of Commerce Publication Number 600. 
 
 
 ______________________________________________ 
 (Name of bank or financial institution) 
 
 Per: _________________________________________ 
  (Authorized Signing Officer) 
 
 Per: _________________________________________ 
  (Authorized Signing Officer) 
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FORM J: SUBCONTRACTOR LIST 
(See D13) 

2017 SEWER RENEWALS BY CIPP LINING, CONTRACT 4  

Name Address 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in its entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/Spec/Default.stm . 

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Bid Opportunity shall govern over The 
City of Winnipeg Standard Construction Specifications. 

E1.3 The following are applicable to the Work: 
 
Appendix No. Specification Title 
A Repair Requirements 
B Design Conditions 
C Traffic Control - General Requirements 
 
Drawing No. Drawing Name/Title 
 Cover Sheet  
 Index 
11748 ROBINDALE RD - 1ST MH S OF BETSWORTH AV TO 2ND MH S OF BETSWORTH AV 
11749 BEIKO AV - MN @ DONNINGTON RD TO MH @ ELMHURST RD (E.PL) 
11750 HANEY ST - MH @ HEWITT CR - MH @ OSWALD BY 
11751 LAXDAL RD - 1ST MH S OF GRANT AV TO MH @ GRANT AV 
11752 LAXDAL RD - 1ST MH S OF PARKIN AV - 2ND MH S OF PARKIN AV 
11753 CATHCART ST - 2ND MH S OF PARKIN AV TO MH @ BOYER AV 
11754 CATHCART ST - MH @ ROBLIN BV TO 1ST MH S OF ROBLIN BV 
11755 BATCHELOR AV - 1ST MH W OF OAKDALE DR TO MH AT OAKDALE DR 
11756 ROW E RIDGEDALE - 1ST MH W BISHOPS LN - MH @ RIDGEDALE CR 
11757 ALDERSHOT BV - MH AT HOLDSWORTH AV-1ST MH N OF HOLDSWORTH AV 
11758 LANE (S.OF CORYDON AV) - 1ST MH W OF SOUTHPORT BV TO MH @ SOUTHPORT BV 
11759 TUXEDO AV - 1ST MH E OF EDGELAND BVTO1ST MH W OF EDGELANDBV 
11760 TOWNSEND AV - 1ST MH E TO MH AT AURORA ST 
11761 SILVERSTONE AV SPL - 1ST MH E TOWNSEND AV - MH @ AURORA ST 
11762 SILVERSTONE AV SPL - MH @ LEACH ST - 1ST H E LEACH ST 
11763 APRIL ST - 1ST MH N OF PASADENA AV TO MH AT PASADENA AV 
11764 CLARENCE AV - 1ST MH E OF HUDSON ST - 2ND MH E OF HUDSON ST 
11765 HUDSON ST - 1ST MH N OF KELSEY AV TO 1ST MH N OF KELSEY AV 
11766 HOWARD AVE - 1ST MH E OF HUDSON ST TO 2ND MH E OF HUDSON ST 
11767 HOWARD AVE - 1ST MH W OF PEMBINA HWY TO MH AT PEMBINA HWY 
11768 PEMBINA HWY - MH AT KELSEY AV TO MH AT HOWARD AV 
11769 PEMBINA HWY - 1ST MH N OF WALLERAV TO MH AT WALLER AV 
11770 SANDRA BAY (W. LEG) - 1ST MH N OF CRANE AV TO MH AT CRANE AV 
11771 BUXTON RD - 2ND MH S DOWKER AV -3RD MH S DOWKER AV 
11772 BUXTON RD - 3RD MH S DOWKER AV - MH @ CRANE AV NPL 
11773 CRANE AV - MH AT CRANE AV (N PL) TO MH AT CRANE AV (S CURB) 
11774 MARSHALL BAY - MH AT BRISBANE AV TO MH AT CLARENCE AV 
11775 BRISBANE AVE - 1ST MH E OF BELAIR RD TO MH AT BELAIR RD 
11776 ROYSE AV - MH @ HUDSON ST - 1ST MH E HUDSON ST 
11777 BOSTON AVE - 1ST MH E OF HUDSON ST TO MH AT HUDSON ST 
11778 PEMBINA HWY - MH AT CHEVRIER BV (SPL) TO MH AT CHEVRIER BV 
11779 PEMBINA HWY - MH AT MANAHAN AV - MH AT CHEVRIER BV 

http://www.winnipeg.ca/matmgt/Spec/Default.stm
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Drawing No. Drawing Name/Title 
11780 LANE (BTWN. BOSTON & ROYSE) - MH AT PEMBINA HWY(WPL)-MH AT PEMBINA HWY 
11781 MAPLERIDGE AV - 1ST MH W OF ULSTER ST - MH AT ULSTER ST 
11782 ROCHESTER AV - 1ST MH W OF RYERSON AV TO MH AT DALHOUSIE DR 
11783 VASSAR RD - 1ST MH N OF LINACRE RD TO MH AT LINACRE RD 
11784 FORDHAM BAY (S LEG) - MH @ FORDHAM BY (ELG) TO 1ST MH E OF CORNELL DR 
11785 KILKENNY DR - 2NDMH N OF RADCLIFFE RDTO1STMH N OF RADCLIFFE RD 
11786 KILKENNY DR - 1ST MH N OF RADCLIFFE RD TO MH AT RADCLIFFE RD 
11787 BRIAR CLIFF BAY (S LEG) - MH@BRIAR CLIFF BY(WLG)TO MH@ BRIAR CLIFF BY(ELG) 
11788 PURDUE BAY (N LEG) - MH @ PURDUE BY (ELG) TO 1ST MH E OF DALHOUSIE DR 
11789 RUTGERS BAY (E LEG) - MH@ RUTGERS BY(SLG) (NPL)TO MH@ RUTGERS BY (NLG) 
11790 BALDRY BAY (N LEG) - 1ST MH W OF CORNELL DR TO MH AT BALDRY BY (WLG) 
11791 BALDRY BAY (N LEG) - 1ST MH W OF CORNELL DR TO MH AT CORNELL DR 
11792 CORNELL DR (EPL TO CL) - 2ND MHS OF SILVERSTONE AV TO 3RD MH S OF 

SILVERSTONE AV 
11793 PEMBINA HWY E OF CL - 2ND CB S OF LEMAY AV TO MH AT DE LEGLISE AV N OF 
11794 PEMBINA HWY E OF CL - 2ND CB S OF LEMAY AV TO MH AT DE LEGLISE AV N OF 
11795 PEMBINA HWY E OF CL - MH AT DE LEGLISE AV S OF CL TO MH AT DE LEGLISE 
11796 PEMBINA HWY E OF CL - 1ST MH S OF DE LEGLISE AV TO MH AT DE LEGLISE AV 
11797 ST THERESE AVE - 3RD MH W OF ST PIERRE ST TO MH @ LA BARRIERE ST 
11798 LEMAY AV - 1ST MH E OF LA BARRIERE STTO MH AT LA BARRIEREST 
11799 LEMAY AV - 1ST MH W OF ST PIERRE STTO2ND MH W OF ST PIERREST 
11800 CLOUTIER DR - 1ST MH E OF STORMONT TO 2ND MH E OF STORMONT 
11801 LESTANG ST - MH @ HOUDE DR - MH @ GENDREAU AV 
11802 DES TRAPPISTES ST - 1ST MH W OF VILLENEUVE TO 2ND MH W OF VILLENEUVE 
11803 VILLENEUVE BLVD - MH AT RUE DES TRAPPISTES TO 1ST MH S OF GENDREAU 
11804 DES TRAPPISTES ST - MH AT VILLENEUVE BV TO 1ST MH E OF VILLENEUVE BV 
11805 DES TRAPPISTES ST - 1ST MH E OF VILLENEUVE BV TO 1ST MH W OF PEMBINA 
11818 BISHOPS LANE – MH AT BISHOPS LANE TO 1ST MH W OF BISHOPS LANE 

GENERAL REQUIREMENTS 

E2. SHOP DRAWINGS 

E2.1 Description 
(a) This Specification shall revise, amend, and supplement the requirements of CW 1110 of 

the City of Winnipeg’s Standard Construction Specifications. 
(b) The term “Shop Drawings: means drawings, diagrams, illustrations, schedules, 

performance charts, brochures, and other data, which are to be provided by the Contractor 
to illustrate details of a portion of the Work. 

E2.2 Submit all Shop Drawings in accordance with CW 1110 except as modified herein.  

E2.3 The Contractor shall submit specified Shop Drawings to the Contract Administrator for review. 
All submissions must be in metric units. Where data is in imperial units, the correct metric 
equivalent shall also be shown on all submissions for Engineering review. 

E2.4 Submit Shop Drawing submissions within five (5) Business Days of a request as indicated in E2 
or receipt of Notice of Award in accordance with B19, whichever is earlier. 

E2.5 Allow for a five (5) Business Days period for review by the Contract Administrator of each 
individual submission and re-submission, unless noted otherwise in the Contract Documents. 

E2.6 Shop Drawings not meeting the requirements of CW 1100 or the requirements specified herein 
will be returned to the Contractor without review for resubmission. 

E2.7 Shop drawing submissions will be limited to 2 reviews per shop drawing. This shall include a 
review of the initial submission and a review of the revised submission. Costs associated with 
subsequent reviews will be charged to the Contractor.  
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E2.8 Measurement and Payment 
(a) The provision of Shop Drawings will be considered incidental to the Work and will not be 

measured for payment. No additional payment will be made.  

E3. CONFINED SPACE ENTRY 

E3.1 Description 
(a) This Specification shall outline minimum requirements for confined space operations 

through the course of the work. 

E3.2 General 

E3.2.1 The Contractor shall be aware that Hydrogen Sulphide Gas is present in all underground 
structures connected to the City’s sewer systems and has been known to accumulate in 
concentrations sufficient to cause serious harm or death to personnel who are not using 
adequate Personal Protective Equipment. 

E3.2.2 The Contractor’s attention is drawn to the Province of Manitoba Workplace Safety and 
Health Act (‘the Act”), and the Regulations and Guidelines there-under pertaining to 
Confined Space Entry Work and in particular the requirements for conducting hazard/risk 
assessments and providing personal protective equipment (PPE).  

E3.2.3 The Contractor is responsible for all safety and confined space support throughout the 
project.  

E3.3 Methods 

E3.3.1 Hazard Assessment 
(a) In conjunction with securing the site and obtaining underground clearances, the 

Contractor shall conduct a hazard assessment for each site requiring work within a 
sewer or manhole. The assessment shall identify and evaluate the hazards, including 
but not be limited to review of the following as it pertains to the work to be performed: 
(i) nature of the defect; 
(ii) location of the defect in the sewer/manhole; 
(iii) structural condition and amount of debris in the remaining sewer/manhole; 
(iv) condition of the manholes up and downstream of the required repair; 
(v) atmospheric conditions in the manholes up and downstream of the required 

repair; 
(vi) condition of adjacent downstream sewers; and, 
(vii) flow in the sewer. 

(b) The hazard assessment shall be based on the Contractors review of video for the 
sewer(s) and site inspection of the manholes, sewers and external conditions. Prior to 
the inspection, the Contractor shall conduct the necessary atmospheric monitoring of 
the affected manholes and sewers to establish acceptable entry conditions. 

(c) Based on the results of the hazard assessment the Contractor shall determine if they 
can perform the stabilization repairs in a safe manner. If the Contractor decides to 
proceed with the internal repairs they shall prepare a Safe Work Plan complete with 
the necessary controls and procedures required to maintain a safe working 
environment for the repair. Otherwise they shall notify the Contract Administrator and 
jointly the Contractor and the Contract Administrator shall review the nature of the 
work and determine alternative means of completing the work are required. 
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E3.3.2 Safe Work Plan 
(a) Subsequent to performing a hazard assessment the Contractor shall develop a safe 

work plan to address the potential hazards associated with each site. In addition to 
addressing the potential hazards the safe work plan shall address but not be limited to 
the following: 
(i) guidelines for confined space entry work established by The Manitoba 

Workplace Safety and Health Act; 
(ii) provision for emergency response; 
(iii) training and duties for entry personnel; 
(iv) rescue and emergency services; 
(v) requirement for purging, ingesting, flushing and/or continuous ventilation to 

eliminate or control atmospheric hazards; 
(vi) requirement for and provision of supplied air; 
(vii) communication between members of the repair crew in the pipe and on the 

ground’s surface; 
(viii) current and forecasted weather conditions; 
(ix) isolating the workspace by plugging of upstream sewers and monitoring of 

upstream flow levels; 
(x) provision of back-up equipment; 
(xi) method of ingress into the sewer; and, 
(xii) method of egress out of the sewer – forward and backwards. 

(b) The Contactor shall not enter the sewer or manholes to begin the work until they have 
completed a hazard assessment and safe work plan for the specific repair and 
reviewed the plans with their designated safety officer for acceptance. The safe work 
plan procedures and practices shall conform to all federal, provincial and municipal 
codes, regulations and guidelines including Manitoba Workplace Safety and Health 
Regulations. 

E3.3.3 Enter the Manhole and Sewer 
(a) The Contractor shall enter the manhole/sewer and complete the work in accordance 

with their safe work plan and requirements for the repair contained herein. 
(b) If at any time during the repair the attendant and/or Contractor believes he cannot 

safely perform the work they shall immediately stop the work and evacuate the sewer 
and manholes. The Contractor shall re-assess their safe work plan considering the 
reason for the work stoppage. The work shall only be resumed when the Contractor 
has deemed it safe to return by completing a re-assessment and safe work plan 
revision, where necessary. 

(c) If the Contractor deems the work cannot be safely completed by internal stabilization 
they shall notify the Contract Administrator and jointly the Contractor and the Contract 
Administrator shall review the nature of the defect and determine alternative means of 
completing the work are required. 

E3.4 Measurement and Payment 

E3.4.1 Confined Space Entry 
(a) Performing hazard assessments, preparing a Safe Work Plans, and confined space 

entry support for the Work and inspections will be considered incidental to the Work 
and will not be measured for payment. No separate payment will be made. 

E4. TRAFFIC MANAGEMENT 

E4.1 Further to Section 3.7 of CW 1130 of the General Requirements the Contractor shall be 
responsible to redirect and maintain traffic with appropriate signing in accordance with The City 
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of Winnipeg, "Manual of Temporary Traffic Control in Work Areas on City Streets at all times 
during construction. 

E4.2 Maintain access for approaches, driveways, public lanes and crossing streets for all locations. 

E4.3 Bus traffic must be maintained at all times or as approved by the Contract Administrator. 

E4.4 The Contractor shall maintain access to all businesses during business hours, except where 
written authorization has been provided by the business.  

E4.5 The Contractor shall maintain access to all schools, community centres, and other public 
buildings at all times.  

E4.6 Further to Section 3.6 of CW 1130 of the General Requirements, the Contractor shall maintain 
safe pedestrian crossings at intersections at all times.  If possible, only one pedestrian crossing 
at an intersection is to be blocked by construction at any one time.  If more than one pedestrian 
crossing is blocked by construction at an intersection at the same time the Contractor shall 
provide flag persons to safely escort pedestrians across the intersection.  The Contractor shall 
leave pedestrian crossing locations safe and free of equipment that may hamper pedestrians 
when no construction activities are being performed at a particular crossing location. 

E4.7 Further to Clause 3.7 of CW 1130 of the General Requirements, should the Contractor be 
unable to maintain pedestrian or vehicular access to a residence or business, he/she shall 
review the planned disruption with the business or residence and the Contract Administrator, 
and take reasonable measures to minimize the impact. The Contractor shall provide a minimum 
of 24 hours notification to the affected residence or business and the Contract Administrator, 
prior to disruption of access. 

E4.8 The Contractor shall not park company or private vehicles inside the barricaded work zone in a 
manner that will block sightlines for vehicles and pedestrians approaching and crossing 
intersections.  

E4.9 The Contractor is responsible for maintaining safe vehicular and pedestrian traffic through their 
work site as identified herein. The Contractor shall rectify any unsafe conditions immediately 
upon notification. This could include but is not limited to, providing flag persons, clearing debris 
and snow from sites, moving equipment, and erecting additional signage.  

E4.10 Regional Street Lane Closures 

E4.10.1 Construction activities on Regional Streets shall be restricted to the closed lanes between 
07:00 to 09:00 hours and 15:30 to 17:30 hours Monday to Friday and other hours as 
outlined herein or directed by the Contract Administrator. 

E4.10.2 The City reserves the right to restrict or cancel Regional Street lane closures at any time 
due to the occurrence of special events or conflicting third party work.  

E4.10.3 The Contractor shall submit all regional lane closure requests to the Contract Administrator 
a minimum of five (5) Business Days prior to the planned work. Requests for regional lane 
closures shall include all required information for submission required by the City’s online 
request form. A link to the form can be found here: 
(http://www.winnipeg.ca/publicworks/trafficcontrol/laneclosures/LaneClosuresMap.asp). 

E4.11 Residential Streets 
(a) The contractor shall strive to maintain at least one lane of traffic on residential streets. 

Street shall be signed as “Road Closed - Local Access Only”.  
(b) A minimum of one lane of traffic shall be maintained on one-way residential streets at all 

times.  
(c) Where required, the Contractor shall provide notice of complete street shutdowns complete 

with dates and duration a minimum of five (5) Business Days prior to the street closures. 

http://www.winnipeg.ca/publicworks/trafficcontrol/laneclosures/LaneClosuresMap.asp
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E4.12 Notwithstanding the requirements noted herein and CW 1130, the Contractor shall maintain the 
minimum site specific traffic control requirements outlined in Appendix C – Traffic Control – 
General Requirements. 

E4.13 Measurement and Payment 
(a) Traffic management as outlined herein will be considered incidental to the Work and will 

not be measured for payment. No separate payment will be made. 

E5. WORKING IN CLOSE PROXIMITY TO RAIL INFRASTRUCTURE 

E5.1 Description 
(a) This Specification shall cover flow control measures required for main line sewer and sewer 

services required to perform the work. 

E5.2 General 
(a) Asset S-MA60023239 (Rue des Trappistes) crosses the CN Letellier Subdivision along 

Rue des Trappistes. The upstream and downstream manholes are outside of the railway 
right of way and within the City of Winnipeg’s right of way.  

(b) The Contractor shall keep all equipment off of the railway right of way except under 
express agreement with the railway company. The Contractor shall provide evidence of the 
agreement to the Contract Administrator upon request.  

E5.3 Flow Control 
(a) The Contractor shall make all necessary arrangements with the railway owner if bypass 

pumping is required and hoses are to be routed across the rail line. The Contractor shall 
conform to all requirements stipulated by the railway company.  

E5.4 Measurement and Payment 
(a) All costs associated with working in close proximity to rail infrastructure as outlined herein 

will be considered incidental to the Work and will not be measured for payment. No 
separate payment will be made. 

E6. FLOW CONTROL 

E6.1 Description 
(a) This Specification shall cover flow control measures required for main line sewer and sewer 

services required to perform the work. 

E6.2 Submittals 
(a) Submit a written flow control plan for sewers to be lined for review by the Contract 

Administrator in accordance with E2, a minimum of five (5) Business Days prior to 
undertaking the work. The flow control plan shall include the following: 
(i) A description and sketch detailing the arrangement of the proposed flow control 

measures.  
(ii) A list of the key components required for the flow control measures, including but not 

limited to the following: 
(i) Cofferdams 
(ii) Piping or hoses (where required) 
(iii) Pumps (where required) 

(iii) A detailed procedure for installation and removal of the flow control measures.  
(iv) Monitoring plan (if required). Note: all plans shall include a 24 hr contact person.  
(v) Means and methods for dealing with excessive flows or wet weather events. 
(vi) Means and methods for bypassing flows from apartment complexes and commercial 

buildings.  



The City of Winnipeg Specifications 
Bid Opportunity No. 224-2018  Page 7 of 32 
 
Template Version: C020180312 - Main C 

 

 

(vii) Supply of temporary washroom facilities where required.  
(b) A tabular flow control plan is acceptable for assets 450 mm in diameter and smaller.  
(c) Where indicated, flow control plans shall be prepared and stamped by a professional 

Engineer, registered in the Province of Manitoba and experienced in the design and 
implementation of temporary flow bypass works.  

E6.3 Methods 
(a) Provide necessary flow control measures for the main line sewer and sewer services 

required to perform the work. Diversion of wastewater flow directly or indirectly to the 
environment, land drainage sewers, or storm relief sewers will not be allowed. 

(b) Maintain existing sewer flows from upstream sewers during construction around the 
sewers being lined. 

(c) Where bypass pumping combined sewer flows, the Contractor shall provide a minimum 
pumping capacity of 2.75 times the estimated average day flows as provided herein or 
estimated by the Contractor.   

(d) Erection of scaffolding overtop of active roadways will not be permitted for the purposes of 
flow control.  

(e) Provide adequate temporary bypass pumping for live sewer services connected to the 
sewer being lined from when the service is blocked off until it is reinstated. 

(f) Provide security personnel for locations where by-pass pumping requires normally secure 
or locked doors and access areas to be left open or unlocked. 

(g) Ensure all flow control components and materials are removed from the sewer system 
upon completion of the work.  

E6.3.1 Mainline Sewer Flows 
(a) The Contractor shall ensure wet weather or excessive flow conditions can be pumped 

or otherwise accommodated through the work area. The Contractor shall schedule 
work requiring complete blockage of the sewer when the chances of wet weather 
events are minimized in accordance with E6.3.3. 

(b) The Contractor shall determine appropriate sewer bypass flows for all sewer assets 
450 mm and smaller. Submit flow control plans in accordance with E6.2. Flow control 
plans are not required to be stamped by a Professional Engineer.  

(c) For sewers greater than 450 mm in diameter, the following Average Dry Weather 
Flows (ADWF) have been provided for the purposes of sizing bypass systems. Submit 
flow control plans in accordance with E6.2. Flow control plans shall be stamped by a 
Professional Engineer, registered in the Province of Manitoba and experienced in the 
design and implementation of temporary flow bypass works:  
(i) S-MA60015601 (Silverstone Ave): LDS, No ADWF  
(ii) S-MA60018271 (Public Lane): 29.71 L/s 

(d) Notwithstanding (b) and E6.3.1(c) the following assets may exhibit intermittent flows 
resulting from the operation of upstream pump stations. The following ADWF and 
peak pump station discharge flows have been provided for the purposes of sizing 
bypass systems. Submit flow control plans in accordance with E6.2. Flow control 
plans shall be stamped by a Professional Engineer, registered in the Province of 
Manitoba and experienced in the design and implementation of temporary flow bypass 
works: 
(i) S-MA60003650 (Batchelor Ave) 

♦ Upstream pump station flows split at the intersection of Roblin Blvd. and 
Marlton Cres. Contractor may divert upstream pump station flows at 
Roblin Blvd. and Marlton Cres. to the east as necessary to facilitate liner 
installation. Peak Pump Station Discharge rates available upon request 
prior to construction.  
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♦ Contractor to asses flow bypass requirements in accordance with 
E6.3.1(b). ADWF rates available upon request prior to construction.  

(ii) S-MA60023225 (Rue des Trappistes) 
♦ ADWF: 0.39 L/s 
♦ Peak Pump Station Discharge: 13 L/s 

(iii) S-MA60023238 (Rue des Trappistes) 
♦ ADWF: 3.56 L/s 
♦ Peak Pump Station Discharge: 13 L/s 

(iv) S-MA60023239 (Rue des Trappistes) 
♦ ADWF: 3.56 L/s 
♦ Peak Pump Station Discharge: 13 L/s 

(e) Asset S-MA60003871 and S-MA60003689 are located partially on private property 
and bypass pumping will not be permitted. Flow control measures (if necessary) shall 
utilize hydrovac trucks and hauling. Sewage vactoring shall occur at the next 
upstream manhole on Bishops Lane.  

E6.3.2 Sewer Services 
(a) Intermittent/short term flow blockages (i.e. up to 1 day, intermittently) of live sewer 

services will be permitted on the proviso that building occupants are informed of the 
blockage and adequate steps are undertaken to ensure sewer service backups do not 
occur. The Contractor shall be responsible for any damages occurring from sewer 
service blockages in instances where inadequate or improper notice has been 
provided. 

(b) Provide temporary indoor portable toilets for residential homes and for each 
apartment in small apartment buildings (10 or less apartments) instead of temporary 
sewer service bypass pumping where feasible and approved by the building owner 
and the Contract Administrator. 

(c) Provide temporary indoor or outdoor toilet facilities for smaller commercial properties 
such as strip malls instead of temporary sewer service bypass pumping where 
feasible and approved by the building owner and the Contract Administrator.  One 
toilet facility to be provided for each business in a strip mall. 

(d) Provide necessary supplies for portable toilets and clean as often as required while in 
use. Remove portable toilets and outdoor toilets promptly once sewer service is 
reinstated. 

(e) Expose sewer services for facilities with a high volume of effluent discharge that have 
no feasible means of intercepting the flow within the building or at a location outside 
the building agreed upon by the Contract Administrator and drain or pump the sewer 
service from that location until the sewer service is reinstated. 

(f) Excavate for sewer service exposure in accordance with CW 2030. Repair and backfill 
exposed sewer services in accordance with CW 2130. 

E6.3.3 Weather 
(a) Review the Environment Canada weather forecast with the Contract Administrator 

before each day of liner installation. 
(b) Delay installation of liners and/or secure Works when the anticipated weather 

conditions are such that anticipated sewer flow will exceed the flow control measures 
provided. 

(c) The Contractor shall advise immediately of any weather-related delays. 
(d) The Contractor to schedule Work according to the weather; The City is not 

responsible for costs associated with weather related delays. 



The City of Winnipeg Specifications 
Bid Opportunity No. 224-2018  Page 9 of 32 
 
Template Version: C020180312 - Main C 

 

 

E6.4 Measurement and Payment 
(a) Flow control measures necessary for mainline sewers will be measured on a unit basis and 

paid for at the Contract Unit Price for “Flow Control (By Sewer Segment)”. Number of units 
to be paid for will be the total number of units supplied in accordance with this 
specification, accepted and measured by the Contract Administrator. 

(b) Payment for “Flow Control” shall include, but is not limited to the following: 
(i) Supply of flow control plans, drawings, and submissions; 
(ii) Investigative work to confirm flows, manhole, and pipe configurations; 
(iii) Supply, installation, and removal of cofferdams and flow diversions; 
(iv) Supply, mobilization, monitoring, operation, and demobilization of pumps and hoses; 
(v) Hydrovac, hauling, and disposal of sewage where required for flow control purposes; 
(vi) Traffic signage; 
(vii) Supply, installation, and removal of all traffic ramps and associated materials; 
(viii) Any and all other plant and materials required to complete the work as specified 

herein and identified on reviewed flow control plans.  
(c) Only one unit of flow control will be paid for each sewer segment and will include all 

occurrences of mainline and sewer service flow control requirements for the sewer 
segment. 

(d) Where no flow control measures are undertaken, no payment will be made for this item of 
work. 

(e) The supply of temporary washroom facilities and flow control measures for sewer services 
shall be considered incidental to installation of the liner and will not be measured for 
payment. No additional payment will be made.  

E7. SEWER INSPECTIONS 

E7.1 Description: 
(a) This Specification describes the requirements for obtaining sewer measurements and 

CCTV inspections required to facilitate the specified rehabilitation work.  

E7.2 Methods 

E7.2.1 Verification of Existing Sewer Dimensions 
(a) Verify sewer dimensions and depths prior to design as follows:  

(i) Length of sewer from manhole to manhole using a steel tape. 
(ii) Manhole invert depths (from the manhole rim) at the upstream, downstream, 

and any intermediate manhole. 
(iii) Measure the diameter and cross-section of the sewer at the upstream and 

downstream manholes and at a minimum distance of 500 millimetres inside the 
sewer from each manhole. 

(iv) Use calibrated callipers or other suitable measuring device capable of 
measuring accurately to +/- 1 mm to confirm cross section geometry at the 
following clock positions:  

♦ 12:00 to 6:00 
♦ 2:00 to 8:00 
♦ 3:00 to 9:00 
♦ 4:00 to 10:00 

(v) Obtain additional measurements for large diameter (larger than 600 millimetres) 
and for non-circular sewers sufficient to define the cross section to meet the 
design objectives for the rehabilitation system being utilized, including but not 
limited to: 
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♦ The length of the inside perimeter (circumference) of the sewer at the 
upstream and downstream ends. 

♦ Perform a pre-design inspection in accordance with E7.2.2(b) where 
specified in order to confirm the dimensions of the existing host pipe.  

(b) Estimate the remainder of the sewer dimensional requirements based on dimensional 
checks and the CCTV sewer inspection videos. 

(c) Submit host pipe lengths, depths, and dimensions to the Contract Administrator in 
conjunction with the design submission and pre-design inspection where required.  

E7.2.2 Perform the following sewer inspections in accordance with CW 2145 and as outlined 
herein: 
(a) Pre-Repair Inspection: 

(i) Perform prior to undertaking repairs or prep-work.  
(ii) Pre-repair inspection is not a pay item and shall be considered incidental to the 

cleaning and prep work operations.  
(iii) Submission of the Pre-Repair Inspection is only required where sewer 

conditions differ from those identified during tendering and additional prep work 
was undertaken to complete the rehabilitation work.  

(iv) No coding of the submission will be required. 
(b) Pre-Design Inspection (where specified): 

(i) Perform prior to preparing the liner design.  
(ii) Intent is to confirm the continuous or discontinuous (every 5 metres minimum) 

measurement of the height and width of large diameter and non-circular sewers 
along the entire length of the sewer.  

(iii) The following methods may be employed: 
♦ Hand measurements 
♦ Laser profiling 

(iv) CCTV inspections involving hand measurements shall clearly show the 
dimensional measurements and distance of the measurement from the 
upstream manhole on the video. Distances based on CCTV cable 
measurement will be permitted. 

(v) Any change in sewer cross section shall be sufficiently dimensioned to permit 
design and post-lining assessment of liner dimensions. Where hand 
measurements are utilized, any changes in the sewers cross sectional shape 
shall be documented in accordance with E7.2.1. 

(vi) CCTV inspections involving templating shall clearly show the passage of the 
template through the sewer. For templated sewers the dimensions of the 
template shall be measured visibly on the CCTV inspection and dimensions 
submitted for review with the pre-design inspection. 

(vii) Laser profiling technology must have sufficient accuracy and replicability as per 
E7.6.2. 

(viii) No coding of the submission will be required. 
(c) Pre-Lining Inspection:  

(i) Perform after sewer cleaning and preparation.  
(ii) The Pre-Lining Inspection shall confirm: 

♦ Necessary cleaning and pipe preparation work, including internal and 
external sewer repairs, have been satisfactorily completed. 

♦ Condition of the sewer pipe is consistent with the design conditions and 
the Specifications. The Contractor shall advise the Contract 
Administrator of any condition that is contrary to the design conditions or 
assumptions made that may affect either long or short term performance 
of the liner prior to commencing lining. 
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(iii) Provide the Pre-Lining CCTV inspection a minimum of five (5) Business Days 
prior to lining for approval to proceed with the liner installation.  

(iv) No coding of the submission will be required. 
(d) Post-Lining Inspection: 

(i) Perform immediately following installation of the liner, after completion of sewer 
service reinstatement, and while flow control measures are in place. 

(ii) Perform Post-Lining Inspection where Regional Street lane closures are 
required within 24 hours of completing the installation of the liner. 

(iii) Intent is to confirm the adequacy of sewer service reinstatements and the fit 
and finish of the liner. 

(iv) Post-Lining inspection shall be submitted within fifteen (15) Business Days of 
completion of the liner installation. Substantial Performance and Total 
Performance for the project will not be granted prior to submission and 
acceptance of the Post-Lining inspection CCTV and associated reports.  

(v) Full coding required.  
(e) Post-Design Inspection (where specified):  

(i) Perform subsequent to installing the liner.  
(ii) Intent is to confirm the continuous or discontinuous (every 5 metres minimum) 

measurement of the height and width of large diameter and non-circular liners 
along the entire length of the sewer to confirm that the liner is consistent with 
the expected post-lining diameter or dimensions. 

(iii) The following methods may be employed: 
♦ Hand measurements 
♦ Templating 
♦ Laser profiling 

(iv) Perform while flow control measures are in place. 
(v) CCTV inspections involving hand measurements shall clearly show the 

dimensional measurements and distance of the measurement from the 
upstream manhole on the video. Distances based on CCTV cable 
measurement will be permitted. 

(vi) CCTV inspections involving templating shall clearly show the passage of the 
template through the sewer. For templated sewers the dimensions of the 
template shall be measured visibly on the CCTV inspection and dimensions 
submitted for review with the post-design inspection. 

(vii) Laser profiling technology must have sufficient accuracy and replicability as per 
E7.6.2. 

(viii) Post-Design inspection shall be submitted within fifteen (15) Business Days of 
completion of the liner installation. Substantial Performance and Total 
Performance for the project will not be granted prior to submission and 
acceptance of the Post-Design inspection CCTV and associated reports. 

(ix) No coding of the submission will be required.  
(f) Warranty Inspection:  

(i) Perform before expiration of the warranty period and final acceptance but not 
prior to 10 months after installation of the liner. 

(ii) Intention is to confirm the fit and finish of the liner, the need for any remedial 
work, and acceptance of any repair work performed during the warranty period.   

(iii) Undertake sewer cleaning in accordance with CW 2140 as required to obtain a 
satisfactory inspection. 

(iv) Full coding required. 

E7.2.3 Submit all inspection videos to the Contractor Administrator for review in accordance with 
CW 2145 and as specified herein.  
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E7.3 Sewer Inspection Reports 
(a) Provide the Contract Administrator with the following sewer inspection reports prepared in 

accordance with CW 2145.  
(i) Pre and post-lining inspection and reports before acceptance of the Work for Total 

Performance. 
(ii) Warranty inspection report before Final Acceptance of the Work. 

E7.4 Sewer Service Reports 
(a) The Contractor is responsible to determine the usage and status of all service connections 

connected to the sewer to be rehabilitated. Confirm exact location of all sewer services 
connected to the sewer being lined by dye testing, tracing, or other methods. Any 
additional investigative and/or remedial work resulting from improper identification of 
connected services shall be borne by the Contractor.  

(b) Submit a written Sewer Service Report for each liner location to the Contract Administrator 
a minimum of five (5) Business Days prior to installation of liners. Provide the following 
information for each sewer service including CB leads and utility manhole drains. 
(i) Location of connection (chainage from upstream manhole and clock reference). 
(ii) Diameter of sewer connection lateral. 
(iii) Material type of sewer connection. 
(iv) Observed condition of connection. 
(v) Status of connection (active, inactive or unable to determine). 
(vi) Property serviced including the address. 

(c) Sewer Service Reports shall be submitted in conjunction with the Pre-Lining CCTV 
Inspection submission.  

E7.5 Amendments and Supplements to CW 2145: 

E7.5.1 Replace Section 3.4 with:  
(a) Ensure each operator is fully trained in all aspects of sewer inspection and capable of 

making accurate observations and recording all conditions that may be encountered in 
the sewers. 

(b) Perform condition coding using operators who can demonstrate proficiency coding in 
accordance with the requirements of the WRc “Manual of Sewer Condition 
Classification 3RD Edition”.  

E7.5.2 Replace Section 3.5 with: 
(a) Perform sewer condition coding in accordance with the requirements of the WRc 

Manual of Sewer Condition Classification 3RD Edition. 
(b) Record place names in accordance with Clause 3.9.4 of the CW 2145. 

E7.5.3 Further to Section 3.13, a paper or “hard copy” of the sewer inspection reports is not 
required and the digital format should be submitted on a CD-R.  
(a) The Contractor shall maintain backup copies of all digital video and inspection data 

submissions for the duration of the Warranty Period as stated in C13. 
(b) The Contractor shall supply inspection data for review by the Contract Administrator 

on a DVD. 

E7.5.4 Replace Clause 3.8.1 with: 
(a) Provide a minimum of 400 lines of resolution around the periphery of the picture for 

digital MPEG video playback. 

E7.5.5 Replace Clause 3.11.1 with:  
(a) Capture the inspections in digital format in colour from the live video source on 

archival grade digital versatile discs, DVD-R format to the following minimum 



The City of Winnipeg Specifications 
Bid Opportunity No. 224-2018  Page 13 of 32 
 
Template Version: C020180312 - Main C 

 

 

requirements. Adjust requirements as required to achieve 400 lines of resolution 
specified in Clause E8.1.6 of this Specification.  
(i) XDVD MPEG-2 or MPEG-4 format (MPEG-4 preferred).  
(ii) Picture Size: NTSC 720 x 480 @ 29.97 frames per second.  
(iii) Data/Bit Rate: 6.0 M-bits/sec. 

(b) Replace Clause 3.17.7.6, with: 
(i) Record the distance from the centre of the manhole to the cable calibration 

location at the start of the inspection and adjust the distance reading so that 
zero is at the centre of the start manhole. This distance is known as the cable 
calibration distance. The cable calibration location is the intersection point 
between the camera’s widest horizontal viewing angle and the pipe’s side 
periphery (03 or 09 o’clock) when the camera is level and looking forward. 

E7.6 Sewer Inspection Equipment 

E7.6.1 Notwithstanding CW 2145, CCTV equipment meet the following requirements: 
(a) Minimum requirements of the in-line inspection platform include: 

(i) Independently controlled drive tracks that enable the platform to manoeuvre 
around bends and climb over debris up to 300mm in height. 

(ii) Operable under partially or fully submerged flow conditions, for distances up to 
500m upstream or downstream from a single access point. 

(iii) Operable in sewers of various cross-sections and constructed of standard pipe 
materials including brick, concrete, PVC, HDPE, and steel. 

(iv) Tethered to facilitate extraction of the platform from the sewer, without causing 
damage to the sewer infrastructure, in the event the equipment fails or 
otherwise becomes uncontrollable within the sewer. 

(v) Equipped with sufficient high intensity lighting to illuminate the sewer for visual 
inspection. 

(vi) Equipment shall be capable of continuously capturing digital video from first 
generation recordings with no frame loss, regardless of the progression of the 
inspection. 

(vii) Equipment shall be used to acquire continuous digital video images of the 
sewer for the entire length being inspected. 

E7.6.2 Laser profiling equipment shall meet the following minimum requirements: 
(a) Three Dimensional (3D) LASER Scanning Inspection 

(i) “Three Dimensional (3D) Laser Scanning” is a technique to determine the 
surface profile of mainline pipes using a three dimensional (3D) laser on the 
entire circumference above fluid level of the pipe. 

(ii) Three Dimensional (3D) LASER scanning equipment shall provide an accurate 
determination of pipe geometry (features and defects) above the fluid level. 

(iii) Minimum equipment requirements are: 
♦ The laser shall be Class 1; eye-safe for operator safety. 
♦ Surface measurements accurate to 5mm at 3 metres in 1200mm pipes 

and larger. 
♦ Precision ovality / deflection detailed range laser measurement scans 

accurate to ±1%. 
♦ Laser scans shall produce a point cloud with a maximum distance 

between points of 10 mm in the transverse direction and 40 mm in the 
longitudinal direction.  

(iv) The rate of scan shall not exceed 9 m / minute. 
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E7.7 Video Coding 
(a) Perform sewer condition coding in accordance with the requirements of the WRc Manual of 

Sewer Condition Classification 3Rd Edition. 
(b) Perform condition coding using operators who can demonstrate proficiency coding in 

accordance with the requirements of the WRc “Manual of Sewer Condition Classification 
3RD Edition”.  

(c) Ensure each operator is fully trained in all aspects of sewer inspection and capable of 
making accurate observations and recording all conditions that may be encountered in the 
sewers. 

(d) Operators failing to meet the accuracy requirements on two occasions will not be permitted 
to code on the remainder of the contract until they can demonstrate to the Contract 
Administrator that they can code in accordance with the requirements of the WRc Manual 
of Sewer Condition Classification 3Rd Edition. 

(e) Incorporate a suitable distance-reading device to measure the location of the equipment in 
the pipe, to an accuracy of ±0.5% of the length of the inspection. 

E7.8 Measurement and Payment 

E7.8.1 Verification of Sewer Dimensions: 
(a) Verification of existing sewer lengths, depths, and dimensions will be considered 

incidental to the Work and will not be measured for payment. No separate payment 
will be made. 

E7.8.2 Sewer inspections will be measured and paid for in accordance with CW 2145 except as 
modified herein: 
(a) The total length of inspection to be paid will be the total length of sewer inspected to 

the satisfaction of the Contract Administrator. The length to be paid will be the 
manhole to manhole sewer length provided by the Contractor. Where partial or 
incomplete inspections are submitted, the length of sewer inspected will the length 
recorded by the Contractors calibrated inspection equipment or as determined by the 
Contract Administrator.  

E7.8.3 Sewer Service Reports  
(a) Sewer service reports shall be considered incidental to the CIPP installation and will 

not be measured for payment. No separate payment will be made. 
(b) The Contractor is responsible for rectifying any damages caused or additional 

inspection work resulting from incomplete or erroneous Sewer Service Reports.  

E7.8.4 Sewer Inspection Reports 
(a) Sewer inspection reports measured and paid for in accordance with CW 2145. 

E8. DIGITAL PANORAMIC MANHOLE INSPECTIONS 

E8.1 Description: 
(a) This Specification describes the requirements for obtaining panoramic manhole 

inspections.  

E8.2 Equipment 

E8.2.1 Notwithstanding CW 2145, inspect manholes using digital panoramic manhole inspection 
system such as the IBAK PANORAMO SI, or equivalent meeting the following criteria: 
(a) The inspection camera system must be 100% digital. Any analog or NTSC video 

camera will be deemed unacceptable. 
(b) The inspection camera system must have two independently or simultaneously 

controlled digital cameras, one facing in the downward direction and one facing in the 
upward direction. Each camera must have a minimum of 185 degree field of view. 
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(c) The inspection camera system must provide sufficient illumination of the interior of the 
manhole to obtain proper exposure without introducing any motion blur. The light shall 
be positioned to distribute the light evenly onto the structure walls. The lighting must 
be able to illuminate manholes without the need of any auxiliary lighting.  

(d) The inspection system shall produce individual images or frames with no more than 
0.001 inches (0.025mm) of movement during image or frame exposure to produce 
crisp, clear images. Inspections showing evidence of scratched lenses or protective 
due to poor handling and application shall be rejected. 

(e) The inspection camera must provide a minimum of 3000 line of vertical resolution in 
the side view and a minimum of 500 lines in the perspective view. 

(f) Contractor is responsible for reviewing collected data, coding observations, however 
the City must have the ability to view the digital film file in the way that the contractor 
can view them, including full control of the virtual pan and tilt. 

(g) The digital film files must include an unfolded view of the manhole with a minimum of 
3000 lines of vertical resolution. 

(h) The digital film files must include the capability to produce a three dimensional 
representation of the manhole structure. This data shall be used to perform geometric 
measurements. This file shall be exportable to common CAD programs for further 
analysis. 

(i) The digital file files must include a distortion-free virtual pan and tilt allowing the 
review of the manhole structure from any angle from any depth. The virtual pan and 
tilt must be able to view 360 degrees in any direction. The virtual pan and tilt must 
consist of views from the top and bottom camera, any virtual pan and tilts that 
artificially create this view from a single camera will be deemed unacceptable due to 
distorted images on the direct side view. 

(j) The virtual pan and tilt and unfolded views must be able to be viewable by the City 
with all the required software included. 

(k) All chambers that exhibit weir wall or spill pipe weir levels as observed within the field 
or identified, but not limited to control structures or manholes identified within the 
Construction Drawings, must be measured from manhole rim to weir crest where 
possible and detailed within the Inspection Comments field.  

(l) CW 2145 Sections 3.17.8.5, 3.17.8.6, and 3.17.8.7 are not applicable when utilizing 
digital panoramic methods. 

(m) Further to CW 2145 Clause 3.11.5, provide file names within the 360Player.exe 
software, manholes to be in alpha numeric order to ensure efficient reference.  

E8.3 Measurement and Payment 

E8.3.1 Manhole inspections will be measured and paid for in accordance with CW 2145. 

E9. SEWER AND MANHOLE STABILIZATION 

E9.1 Description 
(a) Sewer and manhole stabilization shall mean the internal repair of sewers and manholes by 

man entry techniques. Repairs are varied and may consist of holes in sewers with voids, 
missing bricks in sewers, obstructions and manhole base or riser repairs. Sewer 
stabilization repairs shall be carried out at the locations noted in Appendix A – Repair 
Requirements prior to performing sewer lining. 

(b) The scope of work involved in sewer stabilization is as follows: 
(i) Secure the site and provide temporary traffic control. 
(ii) Obtain all necessary underground clearances. 
(iii) Conduct a hazard assessment, including identification and evaluation. 
(iv) Develop a safe work plan. 
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(v) Implement the necessary procedures and controls to control hazards and maintain a 
safe working environment. 

(vi) Enter the manhole/sewer and perform the required repairs. 
(vii) Clean-up the site. 

E9.2 Materials 

E9.2.1 Concrete 
(a) Concrete for large internal repairs to concrete and brick sewers and manholes and 

internal void filling shall be in conformance with Table CW 2160.1, Type B. 
(b) Patching and grouting of repairs to concrete and brick sewers and manholes shall be 

with a fast hardening high strength concrete repairing compound designed for 
underwater use 
(i) Approved products: Duro-Crete by C C Chemicals or approved equal in 

accordance with B7. 
(c) Flowable cement-stabilized fill for external void filling from the ground surface shall be 

in conformance with Table CW 2160.1, Type D.   

E9.2.2 Manhole components shall conform to CW2130. 

E9.3 Construction Methods 

E9.3.1 Equipment Set Up 
(a) In accordance with the safe work plan for the repair, the Contractor shall set up the 

required safety equipment and controls to safely perform the work. 
(b) Specialized equipment to perform the repair work, such as lights, pressure washers, 

drills and chipping hammers shall in no way adversely affect the operation of the 
safety equipment required to perform the work. 

(c) Subsequent to completion of the repairs the Contractor shall remove all equipment 
form the sewers and manholes. 

E9.3.2 Internal Sewer Repairs 
(a) The Contractor shall repair the sewer fabric to restore the structural integrity of the 

sewer and provide a smooth flow surface conforming to the adjacent sewer/manhole 
cross-section and materials. 

(b) Large concrete repairs shall include a reasonable and limited level of surface 
preparation, including removal of unsound material and cleaning of the edges of the 
repair area, and setting of the required formwork and bracing. Concrete placement 
and finishing shall be done in accordance with CW 2160. All formwork and bracing 
shall be removed from the sewer/manhole at the completion of the work. 

(c) Concrete patching shall include a reasonable and limited level of surface preparation, 
including removal of unsound material and cleaning of the edges of the repair area. 
The Contractor shall apply the patching material in accordance with the 
manufacturer’s printed instructions.  

(d) Small voids in the backfill shall be filled with concrete or other approved material from 
the inside of the sewer prior to repairing the sewer fabric or by pressure grouting after 
completion of the repairs. The void shall be completely filled to prevent settlement of 
the backfill and provide a solid backing for the liner. 

(e) Pressure grouting shall be done in accordance with the manufacturer’s printed 
instructions. 

(f) Large voids shall be filled from the ground surface after completion of the repairs. 
Holes shall be cored in the pavement or the pavement shall be saw cut and removed 
to permit vacuum excavation from the underside of the pavement to the void. The void 
shall then be completely filled with flowable cement-stabilized fill.  
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E9.3.3 Sewer Service Grouting 
(a) Sewer service grouting prior to lining shall be completed using a non-shrink, watertight 

cement grout, an appropriate polyurethane grout compound, or other approved 
grouting product, compatible with the existing host pipe. Grouting shall create a 
watertight and smooth inner surface for the host pipe and sewer service. 

(b) Sewer service grouting post lining shall fill voids between the CIPP and the host pipe 
at sewer service openings with an appropriate polyurethane or other grouting system 
that is compatible with the liner system to form a smooth watertight connection. 

E9.3.4 Annulus Grouting 
(a) Complete annulus grouting where voids are evident between the liner and the host 

pipe.  
(b) Annulus grouting post lining shall be completed using an appropriate cementitious or 

polyurethane grouting system that is compatible with the liner system.  
(c) A cementitious grout shall be used were grouting is required to achieve long term 

structural performance of the liner and host pipe. In all other applications, a 
polyurethane grout may be used to fill voids between the liner and host pipe.  

(d) Cementitious grout shall conform to the requirements of CW 2130 and CW 2160. 
(e) The Contractor shall ensure short term buckling pressures of the installed liner are not 

exceeded during the grouting process. 
(f) A detailed grouting plan shall be submitted for all grouting operations, including the 

following: 
(i) Proposed grouting material complete with physical characteristics. 
(ii) Grouting procedure complete with estimated grouting pressures. 
(iii) Allowable grouting pressure based on the buckling capacity of the installed 

liner. 

E9.3.5 Manhole Repairs, Modifications, and Installations 
(a) Complete manhole repairs, modifications, and new installations identified in the 

Specifications or on the Drawings in accordance with CW 2130. 
(b) Manhole rungs removed to facilitate installation of CIPP liner must be replaced with 

new manhole rungs meeting the requirements of CW 2130. 

E9.4 Quality Control 

E9.4.1 Repair Acceptance 
(a) Upon completion of the designated repair the Contractor shall clean and perform the 

pre-lining inspection. 
(b) The Contractor shall not be responsible for defects in existing un-repaired sewer lines 

unless those defects are a direct result of the Contractor’s operation. 

E9.4.2 Correction of Deficiencies 
(a) The Contractor shall correct deficiencies found in the sewer repair at their own cost 

including the cost of re-cleaning and re-inspection to confirm that the deficiencies are 
rectified in accordance with these specifications. 

E9.5 Measurement and Payment 

E9.5.1 Internal Sewer Repairs 
(a) Internal sewer repairs requiring formwork will be measured on a unit basis and paid 

for at the Contract Unit Price for “Internal Sewer Repairs”.  Number of units to be paid 
for will be the total number of internal sewer repairs made in accordance with this 
specification, accepted and measured by the Contract Administrator. 
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(b) Concrete patching of sewer walls and invert up to 1.0 metre in length will be 
measured and paid for on a unit basis and paid for at the Contract Unit Price for 
“Concrete Patching – Up to 1.0 metre long”.  Number of units to be to be paid for will 
be total number of concrete patch repairs up to 1.0 metre long completed in 
accordance with this specification, accepted and measured by the Contract 
Administrator. 

E9.5.2 Provisional - Sewer Service Grouting 
(a) Sewer service grouting will be measured on a unit basis and paid for at the Contract 

Unit Price for “Sewer Service Grouting – Prior To Lining” and “Sewer Service Grouting 
– After Lining”.  Number of units to be paid for will be the total number of units 
reinstated in accordance with this specification, accepted and measured by the 
Contract Administrator. 

(b) If the voids are due to the condition of the existing sewer service and host pipe, sewer 
service grouting shall be measured and paid for under sewer service grouting – after 
lining.  If the voids are due to the Contractor’s method of reinstatement, deficiencies in 
the CIPP installation, or any other reason related to the Contractor’s workmanship or 
method of operations, they shall be filled at the Contractor’s expense. 

(c) Repair of defective or incomplete sewer service grouting shall be at the Contractors 
own expense. 

E9.5.3 Provisional - Manhole Repairs 
(a) Manhole repairs will be measured and paid for in accordance with CW 2130 except as 

modified herein. 
(b) Manhole frames, covers, rungs and risers removed and replaced to facilitate the CIPP 

installation shall be considered incidental to the CIPP installation and will not be 
measured for payment. Where existing manhole components are damaged and 
cannot be reused they shall be replaced and measured and paid for in accordance 
with CW 2130 and as noted herein. Confirm repairs with the Contract Administrator 
prior to commencement. 

(c) Repair of concrete manhole benching will be measured on a unit basis and paid for at 
the Contract Unit Price for “Repair of Concrete Benching (up to 0.5 m3)”. Payment for 
concrete manhole benching repair shall include all required materials and labour to 
complete the repair of the manhole benching identified by the Contract Administrator 
up to 0.5 m3 of grout. Number of units to be paid for will be the total number of repairs 
completed in accordance with this specification, accepted and measured by the 
Contract Administrator. 

(d) Excavation and removal of existing pavements shall be considered incidental to the 
Work and will not be measured for payment. No additional payment will be made. 

E9.5.4 Annulus Grouting 
(a) Annulus voids due to the Contractor’s method of lining, deficiencies in the CIPP 

installation, or any other reason related to the Contractor’s workmanship or method of 
operations, they shall be filled at the Contractor’s expense. 

(b) Repair of defective or incomplete annulus grouting shall be at the Contractors own 
expense. 

E9.5.5 Cash Allowance For Provisional Manhole Construction and Repair 
(a) The Cash Allowance for provisional manhole construction and repair is intended to be 

used for the out of scope construction and repair of manholes where required to 
facilitate installation of CIPP liners and where directed by the Contract Administrator. 
The Cash Allowance will not be used to pay for the construction of manholes identified 
on the drawings and within Form B or for the repair of manholes where provisional 
items exist in Form B.  

(b) The City reserves the right to delete any or all of the Cash Allowance from the 
Contract if the Work intended to be covered by the Cash Allowance is not required, or 
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if the Works intended are found to be more extensive than the provisional Cash 
Allowance. 

(c) Cost of authorized manhole installations shall be evaluated by the methods outlined in 
C7.4, and a Change Order prepared by the Contract Administrator. Cost of the 
Change Order will be paid on the Progress Estimate and deducted from the Cash 
Allowance for Provisional Manhole Construction. If the valuation of the authorized 
Work exceeds the Value of the Cash Allowance for Provisional Manhole Construction, 
the Contract Value will be adjusted by the shortfall. 

E10. CURED-IN-PLACE-PIPE (CIPP) 

E10.1 Description 
(a) This specification covers the supply and installation of full segment, partial full segment 

(blind shot), and point repairs using cured-in-place pipe (CIPP). 

E10.2 Definitions 
(a) Cured-in-place-pipe (CIPP) means trenchless sewer rehabilitation by installing a resin-felt 

composite structure which when cured will form a continuous-close fit liner within an 
existing sewer. 

(b) Approved CIPP Suppliers and Installers means suppliers and installers pre-approved 
under City of Winnipeg “Request for Qualifications for the Supply and Installation of Cured 
in Pipe (CIPP)”.  A list of pre-approved CIPP suppliers and installers for 2010 is included in 
the Specifications. 

(c) Full segment CIPP means CIPP extending from manhole to manhole or manhole to node 
(wye or tee connection to another sewer). 

(d) Partial full segment CIPP means CIPP extending from a manhole to an intermediate point 
within the sewer and shall generally be longer than ten metres in length. 

(e) Non-Reinforced CIPP liners shall be considered any CIPP liner constructed from a non-
reinforced felt. 

(f) Reinforced CIPP liners shall be considered any CIPP liner constructed from either a 
carbon fibre or glass fibre reinforced felt. 

E10.3 Pre-Approved CIPP Suppliers, Installers, and Materials 
(a) The following is a list of sewer lining systems – suppliers, installers and materials that have 

been pre-approved under the City of Winnipeg “Request for Qualifications for the Supply 
and Installation of Cured in Pipe (CIPP)” Bid Opportunity No. 253-2006 and Bid 
Opportunity 403-2007 for City of Winnipeg sewer rehabilitation projects. 

Table E2.3.1a): Pre-Approved CIPP Suppliers and Installers 
 

Applicant Insituform 
Technologies 

Limited 
 

Capital 
Commercial Pipe 

Services 
 

Nelson River 
Construction Inc. 

 

Clean Water 
Works Inc. 

Contact Andrew Foster 
780-413-0200 

Brian Ratchford 
905-522-0522 

Brad Morton 
204-949-8700 

Jeff Pappin 
613-745-2444 

Supplier Insituform 
Technologies Inc. 

Capital Commercial 
Pipe Services 

C.I.P.P. 
Corporation 

Clean Water 
Works Inc. 

Installer Insituform 
Technologies 

Limited 

Capital Commercial 
Pipe Services 

Nelson River 
Construction Inc. 

Clean Water 
Works Inc. 

Liner Name Standard ITL CIPP 
& 

Standard ITL CIPP 
AISC 

Capital Lining 
System (CIPP) 

C.I.P.P. Corp 
Liner 

CWW CIPP 
Design 
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E10.4 Submittals 

E10.4.1 Installation of CIPP liners shall not commence prior to submission and review of the 
submissions identified herein by the Contract Administrator.  

E10.4.2 Provide CIPP designs for review by the Contract Administrator in accordance with E2 a 
minimum of ten (10) Business Days prior to starting lining operations. CIPP shop drawings 
shall including the following information and shall be sealed and signed by a Professional 
Engineer, registered in the Province of Manitoba and experienced in the design of 
trenchless rehabilitation systems. 
(a) CIPP thickness computations including all specified design checks identified in E10.5. 

Identify design assumptions based on a review of the Sewer Maintenance Inspection 
that differ from the information provided in the Specifications for the existing sewer 
design conditions. 
(i) Tabular design summaries are acceptable as a design submission for all small 

diameter liners (considered less than 450 mm in diameter). Tabular design 
submissions must meet all requirements outlined herein and include all design 
inputs and assumptions.  

(ii) Design submissions for all large diameter sewers (considered equal to or 
greater than 450 mm in diameter) shall include all calculations and be 
submitted on individual calculation sheets.  

(b) Name and manufacturer of the resin and felt tube proposed for each CIPP. 
(c) Means of liner installation and curing method (e.g.  air/steam, water, air/UV). 
(d) CIPP material properties used for design. 
(e) Host pipe measurements identified in E7.2.1, including the following: 

(i) Sewer length 
(ii) Host pipe dimensions 
(iii) Sewer invert depths 

(f) Other information that may reasonably be required by the Contract Administrator to 
confirm the CIPP design proposed conforms to the specified requirements and design 
intent. 

E10.4.3 Provide resin samples within five (5) Business Days of a request by the Contract 
Administrator. Samples shall be provided as follows: 
(a) Arrange for the manufacturer of the resin to forward a reference sample of each type 

of resin proposed for use on the works to a test laboratory designated by the Contract 
Administrator to be used as a comparative reference sample for infrared spectrum 
testing. 

(b) When requested by the Contract Administrator, deliver a representative sample from 
each resin batch to be used on the project before adding the catalyst from the wet-out 
facility to a test laboratory designated by the Contract Administrator. 

(c) The Contract Administrator will arrange and pay for an infrared analysis of the 
samples, if required for the project. 

E10.4.4 Submit a liner impregnation protocol that provides information on the following a minimum 
of five (5) Business Days prior to wet of out liners: 
(a) Resin impregnation method. 
(b) Designated location of the wet out facility. 
(c) Documentation that the resin to be used has not exceeded its shelf life as 

recommended by the manufacturer of the resin. 
(d) Volume and weight of resin to be impregnated into each liner and repair section 

including the proposed excess allowance for polymerization and migration (typically 
7%) into cracks and joints of the host pipe. 
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(e) Roller gap setting required to provide the final installed CIPP thickness based on the 
proposed volume of resin. 

(f) Details of the wet-out procedure for internal point repair CIPP. 

E10.4.5 Submit a liner installation protocol that provides information on the following a minimum of 
five (5) Business Days prior to installation of CIPP: 
(a) Proposed main line and sewer service flow control arrangements in accordance with 

E5. Note, flow control plans may be submitted separate from the liner installation 
protocol. 

(b) Installation and curing method complete with proposed equipment.  
(c) A full curing protocol, including:  

(i) Curing times (heat up, curing, cool down) 
(ii) Curing temperatures 
(iii) Inversion and cure pressures (minimum and maximum) 
(iv) Rate of travel of the UV light train and amount of lamps in operation in the case 

of UV cures.  
(d) Provide the maximum allowable axial and longitudinal tensile stress for the fabric tube 

and the arrangement for monitoring pull-in forces during installation if liner insertion is 
to be by pull-in methods. 

(e) Number and location of heat source monitor gauges. 
(f) Number and location of thermistors to be used for monitoring the temperature of the 

liner during the curing process. 
(g) Estimated length of time required to reinstate the main line sewer and sewer services. 
(h) Submission Requirements: 

(i) Tabular installation protocols showing multiple installations are acceptable for 
all small diameter liners (considered less than 450 mm in diameter), provided 
they meet all other requirements outlined herein.  

(ii) Installation protocols for all large diameter sewers (considered equal to or 
greater than 450 mm in diameter) shall be submitted as individual submissions.  

E10.5 Design of CIPP Liners 

E10.5.1 Design Objectives 
(a) Maximizing the structural enhancement of the sewer by installing a close-fit CIPP. 
(b) Maximise the internal diameter of the rehabilitated sewer with as little impact on the 

hydraulic capacity of the sewer as possible. 
(c) Reducing infiltration and exfiltration. 
(d) Preventing root intrusion. 
(e) Providing sufficient chemical resistance to prevent further sewer pipe degradation 

related to the conveyance of sewage. 
(f) Minimizing sewer service disruption during rehabilitation. 
(g) Minimizing the time required to complete the sewer rehabilitation. 
(h) Minimizing disturbance to pavements and boulevards. 
(i) Minimizing disruption to vehicular and pedestrian traffic. 
(j) Minimizing the impact of construction on commercial, industrial, and institutional 

facilities. 
(k) Additional design objectives for internal point repair CIPP include. 

(i) Providing a smooth transition between the internal point repair CIPP and the 
host pipe to prevent the build-up of solids and minimize wear on the repair due 
to routine sewer cleaning and other maintenance activities. 
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(ii) Filling any existing voids outside the sewer at the point of repair. 
(l) Select a CIPP product and construction approach for rehabilitation with the intent 

towards maximizing the achievement of these design objectives. 

E10.5.2 General 
(a) Chemical and mechanical properties of the liner based on the waste stream to 

establish and minimum design life of 50 years. 
(b) Size CIPP in accordance with the design objectives to provide a close-fit to the host 

pipe with no annulus except for the maximum allowable diametric shrinkage due to 
curing permitted in ASTM D5813. 

(c) Design features of internal point repair CIPP shall include: 
(i) Design internal point repair CIPP as a gravity pipe in a fully deteriorated pipe 

condition and the depth of cover calculated based on the specific location of the 
repair in the sewer or sewer service. 

(ii) Tapered end sections to promote a smooth transition from the repair to the host 
pipe. 

(iii) A means to facilitate flow through by-pass of existing dry weather flow during 
the course of the repair. 

(d) Long-term values for flexural modulus of elasticity and flexural strength will be 
considered to be the projected value at 50 years of a continuous application of the 
design load based on the specific resin and felt composite as established by ASTM 
D2990 based on an applied stress level of 25% of the yield strength of the liner and 
approved for use in the pre-qualification process. The Contractor shall provide 
supporting long term test data conforming to ASTM D2990 for any resin and felt 
composites not approved for use in the prequalification process.  

(e) The Contractor shall also provide short term test data on the modulus of elasticity and 
flexural strength of the in place composite structure conforming to ASTM D790 for any 
resin and felt composites not approved for use in the prequalification process. 

E10.5.3 Minimum Loading Assumptions: 
(a) Unless otherwise specified, the groundwater table shall be assumed to be 2.0 m 

below the existing ground surface. 
(b) Calculate soil loads based on saturated soil unit weight of 18.85 kN/m3 (1922 kg/m3). 
(c) The following live loads shall be included in the design: 

(i) Sewers crossing beneath rail lines: Where identified, applied soil pressures 
from a Cooper E80 rail load shall be estimated and utilized in the design of the 
CIPP liner. Rail loads shall include a track allowance dead load of 297 kg/m. 
Applied rail loads at depth shall be calculated using the Boussinesq solution for 
distribution of soil stresses from surface point loads. Impact factors for rail loads 
shall be calculated in accordance with the AREMA Manual for Railway 
Engineering. 

(ii) All other sewers: The applied soil pressures from an AASHTO HS 25 design 
truck unless a higher or lower value is indicated in the contract specifications 
shall be estimated and utilized in the design of the CIPP liner. Applied soil 
pressures from AASHTO design truck loads shall be estimated in accordance 
with AASHTO LRFD Bridge Design Specifications, Seventh Edition (2014).  

(d) Unless otherwise specified, applied soil pressures at depth caused by superimposed 
surface loads shall be calculated using the Boussinesq solution for distribution of 
stresses from surface point loads.  

E10.5.4 Hydraulic Design Checks 
(a) Perform a design check to confirm that the full flow hydraulic capacity of the CIPP will 

be equal to or greater than the existing sewer. Use “Manning’s” formula with assumed 
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‘n’ value of 0.012 for the CIPP and 0.014 for the existing sewer. Report any sewers 
showing a decrease in post lining flow capacity from existing conditions.   

E10.5.5 Circular CIPP Design – Minimum Design Assumptions 
(a) An enhancement factor (K) of 7, assuming a close fit with the host pipe. 
(b) Minimum factor of safety (N) of 2 for restrained buckling analysis. 
(c) Modulus of soil reaction (E’s) will be assumed to be 6900 kPa unless otherwise 

specified. 
(d) The following minimum values for ovality of the existing sewer shall be used unless 

otherwise specified or as determined from observation of the maintenance inspection: 
(i) Partially deteriorated design – 3% 
(ii) Fully deteriorated design – 2% 

E10.5.6 Circular CIPP Design - Partially Deteriorated Condition 
(a) Design CIPP for partially deteriorated pipe condition in accordance with Appendix X1 

of ASTM F1216 and the following minimum design checks: 
(i) Determine wall thickness by restrained buckling analysis. 
(ii) Determine whether wall thickness will be governed by long-term flexural stress. 
(iii) Determine whether any localized thickening is required for missing segments or 

holes in the host pipe. 
(iv) Perform supplemental design checks where the host pipe has invert “flats” to 

determine whether wall thickness will be governed by one of the following: 
♦ Buckling by assuming the flat functions as a pin-ended strut. 
♦ Stress, by assuming the flat functions as a pinned member, subjected to 

axial and transverse loads. 
♦ Deflection by assuming that allowable deflection is limited to 3% of the 

length of the flat. 

E10.5.7 Circular Design – Fully Deteriorated Condition 
(a) Design CIPP for fully deteriorated pipe condition in accordance with Appendix X1 of 

ASTM F1216 and the following minimum design checks: 
(i) Determine wall thickness by restrained buckling analysis. 
(ii) Check minimum wall thickness requirements. 

(b) Applied external loads shall be estimated in accordance with Appendix X1 of ASTM 
F1216. 

E10.5.8 Existing Sewer Design Conditions 
(a) The assessment of the liner system design conditions and site-specific repairs 

required to accommodate lining were based on the conditions observed from sewer 
inspections that were performed as part of the City of Winnipeg’s Sewer Inspection 
Program. Copies of these video inspections are available to the Contractor upon 
request by providing a portable hard disk drive (HDD) to the Contract Administrator. 
The Contract Administrator will copy the inspections onto the HDD and make 
available to the Contractor for review purposes. 

(b) The Contractor shall be aware the video inspections provided were completed 
immediately after sewer cleaning and the amount of sediment and debris present at 
the time of this Bid Opportunity may not be the same.  The Contractor shall be 
responsible to determine the actual amount of sediment and debris in the sewers 
included in this Work. 

(c) The site specific repair requirements applicable to each CIPP lining location is shown 
in Appendix A – Repair Requirements. 

(d) The specific design conditions applicable to each CIPP lining location is shown in 
Appendix B – Design Conditions. 
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(e) S-MA60018206 (Drawing 30, Boston Ave) and S-MA60018944 (Drawing 35, 
Rochester Ave) – exhibited active infiltration at 65.2m at 9 O’clock at joint and 84.1m 
at 6 O’clock respectively during their last inspections where both assets shall be 
reviewed and priced accordingly by the Bidder. 

E10.6 Materials 

E10.6.1 Non-Reinforced CIPP Products 
(a) Non-Reinforced CIPP products shall conform to the requirements of ASTM F1216 and 

D5813.  

E10.6.2 Reinforced CIPP Products 
(a) Reinforced CIPP products shall conform to the requirements of ASTM F2019 and 

D5813. Notwithstanding ATSM F2019, the fabric tube may be reinforced with either 
glass or carbon fibres, as required to achieve the desired short and long term material 
properties and may be installed via inversion methods. 

E10.7 Construction Methods 

E10.7.1 Verification of Existing Sewer Dimensions 
(a) Verify dimensional requirements of each sewer to be rehabilitated prior to design and 

manufacture of the CIPP tube in accordance with E7.2.1. 

E10.7.2 Sewer Cleaning 
(a) Remove loose debris, solid debris, roots, and grease in accordance with CW 2140 in 

order to adequately prepare the sewer for lining. 

E10.7.3 Sewer Preparation and Repairs Prior to Lining  
(a) Perform sewer preparation and repairs as indicated in the specification and drawings. 
(b) Complete the following internal host pipe repairs as indicated in Appendix A – Repair 

Requirements in accordance with E9 of this specification.  
(i) Fill in holes and patch deteriorated sections of the host sewer pipe wall. 
(ii) Fill voids in the surrounding backfill flush with the inside surface of the sewer 

pipe. 
(iii) Reshape host sewer pipe invert to the original dimension and cross section at 

locations where the invert has completely deteriorated. 
(iv) Remove intruding sewer services in accordance with CW 2140. 
(v) Sewer service grouting in accordance with E9. 

E10.7.4 Sewer Repairs to be Done By Others 
(a) Sewer repairs shown on the Drawings as “To Be Done By Others” or identified prior to 

sewer lining will be completed before lining work starts. 

E10.7.5 Manhole, and Catch Basin Modifications 
(a) Remove and replace manhole frames, covers, rungs and risers required to facilitate 

the CIPP installation in accordance with E9 and CW 2130. 

E10.7.6 Installation of CIPP 
(a) Install liners by inversion methods in accordance with ASTM F1216 or by pull-in 

methods in accordance with ASTM F1743 or ASTM F2019.  
(b) Full segment and partial full segment CIPP shall be cured by hot water, steam, or UV 

light sources. 
(c) Carry out workmanship in accordance with ASTM D5813. 
(d) Trim ends of CIPP neatly to fit flush with interior vertical surface and manhole 

benching and seal to make watertight. 
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(e) Fill annular spaces where the CIPP does not make an adequate seal with the host 
pipe at manholes, termination points and sewer services due to broken or misaligned 
pipe with a resin-rich mixture compatible with the CIPP. 

(f) Extend limits for internal point repairs a minimum of 300 millimetres in each direction 
beyond the limits of the defect to be repaired.  Extend internal point repairs that 
terminate at sewer service services a minimum distance of 300 millimetres beyond the 
limit of the service. 

(g) Ensure termination points of internal point repairs provide a smooth and uniform flow 
transition to the host pipe for the full circumference of the repair. 

E10.7.7 Site Specific Installation Requirements: 
(a) S-MA60018189 (Drawing 29, Royse Ave) – Existing CIPP liner damaged by third party 

cleaning operations. Asset to be rehabilitated through the installation of a 2 m long TPR at 
63.1 m downstream of S-MH60015758 or through installation of a full segment CIPP liner. 
Scouring also evident and shall be reviewed, designed and priced accordingly by the 
Bidder. 

(b) S-MA60003871 and S-MA60003689 (Drawing 9 and 59, Bishops Lane) 
(i) Asset S-MA60003871 and S-MA60003689 are to be installed as a single inversion. 

Inversion to be completed in a downstream direction from manhole MH60002668 
located on Bishops Lane.  

(ii) Access to manhole S-MH60002667 shall be limited to monitoring installation and 
curing and cutting of the liner after curing. The Contractor shall coordinate access 
with the Contract Administrator and the property owner. The Contractor shall not 
access the property with equipment larger than a standard pickup truck. All 
equipment excluding handheld tools and confined space support equipment shall 
remain on paved driveway surfaces at all times.  

E10.7.8 Reinstatement of Sewer Services 
(a) Reinstate all active and unable to determine sewer services including CB leads and 

utility drains to 100% of the original cross sectional area. 
(b) Cut out openings for sewer services from inside the lined sewer by manual means or 

with a television camera and a remote controlled cutting device. 
(c) Remove sharp edges from opening cut outs and provide a smooth rounded lip. 
(d) Sewer Service Grouting 

(i) Locations for sewer service grouting shall be identified by the Contract 
Administrator during review of Post Lining Video Inspection. 

(ii) Complete sewer service grouting in accordance with E9. 
(e) Ensure that all cut-outs for sewer connections are removed from the sewer and are 

prevented from being washed into the sewer system downstream of the repair 
location. 

E10.7.9 Annulus Grouting 
(a) Complete annulus grouting in accordance with E9 where identified by the Contract 

Administrator during the Post Lining Video inspection.  

E10.7.10 Quality Control Records 
(a) Maintain the following Quality Control records of the work and provide to the Contract 

Administrator after completion of the work. 
(i) Summary of the resin impregnation process including: 

♦ Volume of resin supplied. 
♦ Excess quantity of resin added during the wet out to account for 

polymerization and migration into the host pipe. 
♦ Roller gap setting. 
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♦ Resin catalyst(s) used. 
♦ Time and location of the wet out. 
♦ Means taken to store and transport the resin impregnated CIPP from the 

wet out facility to the job site. 
(ii) Means of curing liners. 
(iii) Continuous log of pressure maintained in the liner during the curing period. 
(iv) Pulling force used to pull or winch CIPP into place in the host sewer and 

measured liner elongation. 
(v) Continuous log of temperature at boiler in and out and at all thermistors placed 

between the host pipe and the liner at all manholes during the initial cure, cure, 
and cool down periods. 

(vi) Where specified, the Contractor shall install the CIPP liners complete with a 
fibre optic thermal sensing cable (to be left in place) that is capable of 
continuously monitor curing temperatures along the entire length of CIPP liner. 
The cable and recording equipment shall be capable of temperature readings 
every 450 mm in real time. Curing data logs shall be submitted to the Contract 
Administrator with the Quality Control records. 

(vii) For UV cures, monitoring shall also include the rate of travel of the UV 
assembly and the amount of lamps in operation during the curing process. 

E10.7.11 CIPP Samples for Quality Assurance Purposes 
(a) The Contractor shall provide the following samples from each CIPP liner: 

(i) Confined test sample in accordance with E10.7.11(h). 
(ii) Plate sample in accordance with E10.7.11(i). 

(b) If it can be demonstrated that it is impractical to obtain confined test samples due to 
CIPP size and/or site specific conditions then results from test plate sample results 
modified in accordance with Clause E10.7.11(i)(vi) of this specification will be used to 
confirm flexural strength and flexural modulus. 
(c) Schedule the installation of liners for which confined pipe samples are impractical 
to obtain after a minimum of three (3) previous CIPP linings on the same project have 
been completed and confined pipe and test plate samples have been secured to 
provide collaborative testing. The Contract Administrator will coordinate and pay for 
CIPP sample testing to confirm the CIPP flexural strength, flexural modulus and 
thickness in accordance with the requirements of ASTM D5813, D790, and ASTM 
D3567.  

(d) In larger sewer sizes where it is not possible to provide a full diameter confined test 
sample and upon the request of the Contract Administrator, the Contractor shall cut a 
sample directly from the installed CIPP liner in accordance with E10.7.11(j). 

(e) Where confined test samples cannot be obtained or where confined test samples 
forms do not match the inside dimensions of the host pipe the Contractor shall obtain 
and provide the Contract Administrator with pre and post lining measurements taken 
in accordance with Clause E7.2.1 of this specification to confirm in-place liner 
thickness.  

(f) The Contract Administrator will review CIPP liner thickness results taken from test 
plates or unconfined samples on a case-by-case basis. 

(g) All samples shall be labeled as follows: 
(i) City of Winnipeg asset number 
(ii) Date of installation 
(iii) Street name 

(h) Confined Test Samples 
(i) Provide necessary forms of the same diameter as the host pipe and secure a 

minimum 200 millimetre long full diameter confined test sample from each CIPP 
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and internal point repair. Large diameter CIPP liners utilizing reinforcing may 
require a longer sample length, confirm with the Contract Administrator.  

(ii) Locate the test sample from inside an intermediate manhole or at a termination 
point and invert through the form. 

(iii) Confined test sample forms shall be covered with sand bags or a similar 
medium to form a heat sink and replicate the install conditions of the CIPP liner.  

(iv) Cut the CIPP sample to coincide with multi-piece form if used for CIPP larger 
than 450 millimetres in diameter to facilitate removal from the manhole. 

♦ Identify the sewer where the liner sample is from on the form or sample 
itself if no form and provide to the Contract Administrator intact in the 
form. 

(i) Test Plate Samples 
(i) Produce and provide to the Contract Administrator test plate samples of each 

CIPP liner installed. 
(ii) Test plate samples shall be produced from a full thickness portion of the liner 

(where possible), shall contain the same resin and hardener ratios and volumes 
used in the CIPP liner wet-out. Ensure the test plate is clamped as close to the 
final installation thickness of the CIPP liner as possible. 

(iii) For unreinforced liners the minimum dimension of test plate sample shall be 
300mm x 300mm.  

(iv) For reinforced liners the test plate sample shall be sized to accommodate a 
32:1 span to depth (liner thickness) ratio. Circumferential reinforcing fibres shall 
be orientated in the long dimension of the test plate sample. Minimum 
dimensions for the test sample shall be as follows. Confirm the required test 
plate size for reinforced liners with the Contract Administrator prior to 
installation of the CIPP liner. 

♦ Width: 6.5 times the thickness of the liner 
♦ Length: 35.2 times the thickness of the liner 

(v) Prepare test plate samples on-site from the actual CIPP and cure in the 
following manner: 

♦ in a clamped mold placed in the downtube or manhole for water-cured 
liners. 

♦ In a clamped mold placed in a container filled with uniformly distributed 
steam from the installation manhole for steam-cured liners. 

(vi) Flexural strength and flexural modulus results obtained from test plates will be 
reduced, if necessary, by the maximum percentage difference of the confined 
pipe and test plate samples prepared from the same CIPP system for a 
minimum of three (3) previous CIPP linings of similar size on the same project. 

(j) Direct Samples 
(i) Where directed, the Contractor shall obtain a sample of the installed CIPP liner 

from within the host pipe.  
(ii) Direct samples of the CIPP liner shall be a minimum of 300mm x 300mm for 

unreinforced liners.  
(iii) For reinforced liners the sample shall be sized to accommodate a 32:1 span to 

depth (liner thickness) ratio. Circumferential reinforcing fibres shall be 
orientated in the long dimension of the sample. Minimum dimensions for the 
test sample shall be as follows. Confirm the required test plate size for 
reinforced liners with the Contract Administrator prior to obtaining the sample. 

♦ Width: 6.5 times the thickness of the liner 
♦ Length: 35.2 times the thickness of the liner 

(iv) Cut the test sample from a location where no defects were noted in Appendix A 
– Table E2.3.6 Repair Requirements and at the 10:00 o’clock or 2:00 o’clock 
position in circular sewers. Direct samples from reinforced liners shall be 



The City of Winnipeg Specifications 
Bid Opportunity No. 224-2018  Page 28 of 32 
 
Template Version: C020180312 - Main C 

 

 

oriented with the long dimension vertically in the straightest portion of the sewer 
or as directed by the Contract Administrator. Confirm sampling locations with 
the Contract Administrator prior to work.  

(v) Grout the area where test sample was taken with a resin-rich repair product 
such as an epoxy based repair system that is compatible with the liner system 
and specifically designed for the nature, size and thickness of the patch being 
repaired to form a smooth watertight patch flush with liner. 

(vi) Ensure repairs at direct sampling locations are captured during subsequent 
CCTV inspections. 

E10.7.12 Infrared Spectroscopy 
(a) The Contract Administrator may arrange for testing to compare the infrared spectrum 

of the resin field samples supplied from the wet-out to the reference spectrum 
generated from the resin sample provided by the resin manufacturer to verify installed 
material acceptability at no cost to the Contractor.   

E10.7.13 Post Construction Design Review for Total Performance 
(a) The Contract Administrator will perform a post-construction design review to confirm 

that the completed CIPP meets the 50 year design life structural requirements prior to 
issuance of Total Performance.  The design review will utilize the measured values for 
flexural strength, flexural modulus, and CIPP thickness from the confined pipe sample 
testing, directly obtained samples, or the reduced strength/modulus values obtained 
from the test plate testing in circumstances where confined pipe samples are not able 
to be secured. 

(b) CIPP strength values will be further reduced to account for creep based on the creep 
reduction values recommended in the pre-qualification submissions to assess the 
suitability of the liner to meet the 50 year design life requirement.  The use of full 
enhancement factors in this analysis will be limited to liners that are confirmed by 
visual classification to be close-fit liners based on the post-lining sewer inspection. 

(c) The Contract Administrator will advise of any discrepancies between the constructed 
CIPP and the design requirements. 

(d) Defects in CIPP liners will be reviewed on a case by case basis by the Contract 
Administrator. The Contract Administrator will consult with the Contractor and taking 
into account the condition of the host pipe prior to lining, the CIPP installation 
conditions, and the long term use of the sewer to assess the structural and 
performance ramifications of the defects.  

(e) The Contractor shall: 
(i) Perform necessary remedial measures to confirm that a CIPP deemed as 

structurally deficient will comply with the 50 year design life requirement such 
as confirmation of actual ovality, determination of a more representative 
groundwater elevation locally through monitoring, and supplemental strength 
testing and thickness measurements. 

(ii) Repair sections of CIPP removed for supplemental testing by placing a full 
circumference internal point repair of the same thickness as the full segment 
liner over and extending 300 millimetres beyond each side of the cut section. 

(iii) Install a supplemental CIPP of the required thickness to structurally enhance 
the installed CIPP if supplemental testing fails to confirm the CIPP will meet the 
50 year design life requirement. 

(iv) Review remedial action with the Contract Administrator prior to implementation. 
(v) Perform further testing, monitoring and calculations and install structural 

enhancements at own cost. 
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E10.8 Measurement and Payment 

E10.8.1 Mobilization and Demobilization 
(a) Mobilization and demobilization will be measured on a lump sum basis and paid for at 

the Contract Lump Sum Price for “Mobilization and Demobilization”. Payment for 
Mobilization and demobilization shall include all costs associated with mobilization 
and demobilization, site set up, and cleanup. Payment will be made on the following 
schedule: 

(b) 25% payment of the Mobilization and Demobilization unit price will be paid once 
cleaning and pre-work crews arrive on site to commence the pre lining prep and 
inspection work. 

(c) 50% payment of the Mobilization and Demobilization unit price will be paid once lining 
crews arrive on site to commence lining installation. 

(d) 100% of the Mobilization and Demobilization unit price will be paid subsequent to the 
completion of the CIPP installation and site cleanup. 

E10.8.2 Verification of Existing Sewer and CIPP Dimensions 
(a) Verification of existing sewer and CIPP dimensions shall be considered incidental to 

the Work and will not be measured for payment. No separate payment will be made. 

E10.8.3 Sewer Cleaning 
(a) Sewer cleaning will be measured and paid for in accordance with CW 2140. 
(b) Only one item of payment will be made for pre-lining cleaning. 
(c) Removal of intruding sewer services and solid debris cutting will be measured and 

paid for in accordance with CW 2140. 
(d) Grease and roots cutting will be measured on a unit basis and paid for at the Contract 

Unit Price for “Removal of Excessive Grease, and or Roots per Sewer Segment”. 
Grease and root removal will be measured per sewer segment where work is 
undertaken, accepted, and measured by the Contract Administrator. Only one item of 
payment will be made for grease and root removal per sewer segment. 

E10.8.4 Sewer Preparation and Repairs Prior to Lining 
(a) Internal sewer pipe repairs will be measured and paid for in accordance with E9 for 

the type of work done. 

E10.8.5 CIPP Installation 
(a) Liner installation will be measured on a length basis for each size and paid for at the 

Contract Unit Price for “Full Segment CIPP”, “Partial Full Segment CIPP” or “Internal 
Point Repair CIPP”.  Length to be paid for will be the total length of CIPP supplied and 
installed in accordance with this specification, accepted and measured by the 
Contract Administrator. 

(b) Full segment CIPP measurement will be made horizontally at grade, above the 
centreline of the pipe from centre to centre of manholes. 

(c) Partial full segment CIPP measurement will be made from the centre of one manhole 
to the termination point of the CIPP as measured by the post lining video inspection. 
Partial full segment CIPP installed beyond the limits identified by the Contract 
Administrator during review of the pre-lining video will not be measured for payment. 

(d) CIPP point repairs will be measured by the post lining video inspection. CIPP point 
repairs installed beyond the limits identified by the Contract Administrator during 
review of the pre-lining video shall not be measured for payment. 

(e) Notwithstanding E10.8.5(a) rehabilitation of S-MA60018189 (Drawing 11776, Royse 
Ave) will be measured and paid on a lump sum basis at the Contract Unit Price for “S-
MA60018189 (Drawing 11776, Royse Ave) (up to 85 m)”. Payment will include all 
labour and materials required to rehabilitate the sewer asset as specified and shown 
on the Drawings.  
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(f) Eighty (80) percent of the payment will be made upon satisfactory completion of the 
CIPP installation work.  The remaining twenty (20) percent of the payment will be 
made upon confirmation of the CIPP strength, delivery and acceptance of all required 
submissions, shop drawings, and reports, and rectification of all identified defects. 

(g) Where CIPP liners are improperly installed due to negligence on the part of the 
Contractor, payment for the CIPP liner will be withheld until the identified issues have 
been rectified.  

E10.8.6 Reinstatement of Sewer Services 
(a) Reinstatement of sewer services will be measured on a unit basis and paid for at the 

Contract Unit Price for “Reinstatement of Sewer Services”.  Number of units to be paid 
for will be the total number of units reinstated in accordance with this specification, 
accepted and measured by the Contract Administrator. 

(b) Payment for sewer service reinstatement will occur after confirmation of sewer service 
reinstatement via review of the Post-Lining CCTV video. Payment will not be made 
until the Post-Lining inspection videos have been submitted and reviewed.  

E10.8.7 Sewer Service and Annulus Grouting 
(a) Sewer service and annulus grouting will be measured and paid for in accordance with 

E9 for the type of work done.  

E10.8.8 Quality Control Records 
(a) Preparation of quality control records shall be considered incidental to the CIPP 

installation and will not be measured for payment. No separate payment shall be 
made. 

E10.8.9 Test Samples 
(a) All work and materials required for the preparation, recovery, and repair of CIPP test 

samples shall be considered incidental to the CIPP installation and will not be 
measured for payment. No separate payment shall be made. 

E11. CATCH BASIN LEAD INSPECTIONS 

E11.1 Description 

E11.1.1 This specification shall cover the cleaning and inspection of catch basin leads connected to 
sewers included in this contract to be lined with CIPP for the purpose of determining 
whether the catch basin lead requires repair work. The Contractor shall clean and inspect 
catch basin leads as directed by the Contract Administrator. 

E11.2 Construction Methods 

E11.2.1 Cleaning 
(a) Clean catch basin leads in accordance with CW 2140. 

E11.2.2 Video Inspections and Inspection Reports 
(a) Perform video inspection from catch basin to mainline sewer in accordance with CW 

2145. No coding of the submission will be required. 

E11.2.3 Repair Work 
(a) Catch basin lead repairs identified from the inspections will be done (by others) prior 

to lining work to the corresponding sewer main.  

E11.3 Measurement and Payment 

E11.3.1 Provisional - Cleaning 
(a) Cleaning of catch basin leads shall be measured and paid for in accordance with CW 

2140. 
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E11.3.2 Provisional - Video Inspections 
(a) Video Inspection of catch basin leads shall be measured and paid for in accordance 

with CW 2145. 

E12. SUSPENSION OF WORK ACTIVITIES WHEN SEWER CONTROL GATES ARE ACTIVATED 
DURING PERIODS OF HIGH RIVER LEVELS 

E12.1 The Contractor is advised that as the elevation of the Red and Assiniboine Rivers rise from the 
normal winter or summer levels due to spring runoff or periods of heavy rainfall the City is 
required to close various control gates located on sewer system outfalls.  Similarly, as the 
elevation of the rivers drop to normal levels, the City is required to open the control gates that 
have been closed.  Control gates begin to be closed when river levels reach elevation 224.51 
(James Avenue 9.0).  As well, higher river levels can cause the level of flow in sewers to be 
higher than normal. 

E12.2 In the event the Red and Assiniboine Rivers rise to an elevation where the City has to begin 
closing control gates, the Contract Administrator will direct that work activities in any sewers 
affected by the gate closure be suspended and the risk of runoff causing flooding in the sewer 
evaluated.  Work will continue to be suspended as long as there is a risk of the sewer being 
flooded while the control gate is closed unless the Contractor provides flow control measures 
approved jointly by the Contract Administrator, City of Winnipeg Collection System and Flood 
Control Branch and Local Services Branch. 

E12.3 Similarly, as river elevations drop and the City has to open control gates that have been closed, 
the Contract Administrator will direct that work activities in any sewers affected by the control 
gate opening be suspended due to the risk of the river flooding the sewer once the gate is 
opened.  Work will continue to be suspended as long as the sewer is being flooded from the 
river unless the Contractor provides flow control measures approved jointly by the Contract 
Administrator, City of Winnipeg Collection System and Flood Control Branch and Local Services 
Branch. 

E12.4 The Contractor will have no claim for extra Work or compensation as a result of suspension of 
Work due to the City closing and opening control gates during periods of rising and dropping 
river levels.  If in the opinion of the Contract Administrator the suspension will cause the 
completion of the Work to occur after the specified date for Critical Stages or Substantial 
Performance and the Contractor’s schedule would have reasonably permitted completion of the 
Work before the required date, the date for Critical Stages or Substantial Performance will be 
adjusted accordingly. 

E12.5 The flood activation elevations for each site will be available upon request prior to construction.  

E13. WATER SUPPLY 

E13.1 Further to Section 3.14 of CW 2140 and Section 3.7 of CW 1120 of the General Requirements 
water supply for the Work may be taken from City of Winnipeg hydrants. 

E13.2 The Contractor shall make the following arrangements for hydrant turn on and turn off. 
(a) Contact City of Winnipeg Water Services Division (WSD) for hydrant turn on and turn off 

required between 0800 hours and 1500 hours Monday to Friday.  Notice for turn on and 
turn off shall be provided on the previous business day. 

(b) Contact Emergency Services Branch (986-2626) with a minimum of 2 hours notice for 
hydrant turn on and turn off required outside of the above hours. 

(c) The Contractor shall wait at the hydrant from the requested turn on or turn off time until 
City staff arrives to turn on or turn off the hydrant. 

E13.3 Hydrants shall be considered to be “in the Contractor’s control” from the time the City has 
turned the hydrant on until the City has turned the hydrant off. 
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E13.4 Between November 1 and April 30 of any year the Contractor shall take all necessary 
precautions to prevent freezing of hydrants and related appurtenances for hydrants in their 
control and shall be responsible to pump out hydrants turned off by Emergency Services. 

E13.5 If a hydrant or appurtenance is damaged due to freezing or improper turn on or turn off 
procedures while in the Contractor’s control, WSD will assess the damage and determine if 
WSD will repair the damage or if the Contractor will be responsible to repair the damage.  Costs 
for repairs completed by WSD will be deducted from payments owing the Contractor.  Repairs 
completed by the Contractor will be at the Contractor’s expense. 

E13.6 The Contractor shall provide a traffic ramp for hydrant connection hoses that cross roadways.  
The ramp shall be designed and constructed to not present a hazard to vehicles travelling over 
it and to ensure that no part of the hose is run over by a motor vehicle.  Traffic ramps shall be 
satisfactory to the Contract Administrator. 

E13.7 Measurement and Payment 
(a) Charges incurred for the permits and water meters shall be paid for by the Contractor when 

the permit is taken out.  The Contractor shall forward the invoice to the Contract 
Administrator for reimbursement. The billing for water usage sent to the Contractor shall be 
forwarded to the Contract Administrator for payment. The Bid Opportunity number shall be 
noted on each permit. 

(b) All other costs associated with sourcing construction water will be considered incidental to 
the Work and will not be measured for payment. No additional payment will be made. 

E14. RESTORATION 

E14.1 Description 
(a) This Specification shall cover the restoration of all work sites. 

E14.2 Restoration Works 
(a) Reconstruct concrete pavements in accordance with CW 3230, CW3310, and SD-213A. 
(b) Reconstruct asphalt pavements and overlays in accordance with CW3410 using a Type 1A 

asphaltic concrete pavement. 
(c) Sidewalks: 

(i) Reconstruct existing asphalt sidewalks with 75 mm of Type 1A asphaltic concrete 
pavement conforming to CW3410. The sidewalk shall be constructed with 50 mm 
(min) of compacted base material and 150 mm (min) of sub-base material. 

(ii) Reconstruct existing non reinforced concrete sidewalks with a 100 mm non-
reinforced concrete conforming to CW3325 and SD-228A. The sidewalk shall be 
constructed with 100 mm (min) of compacted base material. 

(iii) Reconstruct of the existing reinforced concrete sidewalks with a 150 mm reinforced 
concrete conforming to CW3235 and SD-237. The sidewalk shall be constructed 
with 100 mm (min) of compacted base material. To be used for private approaches. 

(d) Reconstruct concrete barrier curbs in accordance with CW3240 and SD-206A. 
(e) Sod all maintained grassed areas in accordance with CW3510. 

E14.3 Measurement and Payment 

E14.3.1 Surface restoration will be considered incidental the CIPP installation and will not be 
measured for payment. No separate payment will be made. 
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PART F - SECURITY CLEARANCE 

F1. SECURITY CLEARANCE 

F1.1 Each individual proposed to perform the following portions of the Work: 
(a) any Work on private property; 
(b) any Work within City facilities other than: 

(i) an underground structure such as a manhole; 
(ii) in areas and at times normally open to the public; 

(c) communicating with residents and homeowners in person or by telephone; 

F1.1.1 Each Individual shall be required to obtain a Police Information Check from the police 
service having jurisdiction at his/her place of residence. Or 
(a) BackCheck, forms to be completed can be found on the website at:  

http://www.backcheck.net/ ; or 
(b) Commissionaires (Manitoba Division), forms to be completed can be found on the 

website at: https://www.commissionaires.ca/en/manitoba/home  . 

F1.2 Prior to the award of Contact, and during the term of the Contract if additional or replacement 
individuals are proposed to perform Work, the Contractor shall supply the Contract 
Administrator with a Police Information Check obtained not earlier than one (1) year prior to the 
Submission Deadline, or a certified true copy thereof, for each individual proposed to perform 
such Work. 

F1.3 Any individual for whom a Police Information Check is not provided, or for whom a Police 
Information Check indicates any convictions or pending charges related to property offences or 
crimes against another person will not be permitted to perform any Work specified in F1.1. 

F1.4 Any Police Information Check obtained thereby will be deemed valid for the duration of the 
Contract subject to a repeated records search as hereinafter specified. 

F1.5 Notwithstanding the foregoing, at any time during the term of the Contract, the City may, at its 
sole discretion and acting reasonably, require an updated Police Information Check.  Any 
individual who fails to provide a satisfactory Police Information Check as a result of a repeated 
Police Information Check will not be permitted to continue to perform any Work specified in 
F1.1. 

http://www.backcheck.net/
https://www.commissionaires.ca/en/manitoba/home
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