



640-2018 ADDENDUM 1

CONSTRUCTION OF TRUNK SEWER AND LDS SEPARATION – COCKBURN & CALROSSIE SEWER RELIEF WORKS (CONTRACT 11)

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: Sep.7, 2018
BY: Ray Offman
TELEPHONE NO. 204-896-1209

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

Add: B18.5 Further to B18.1(c), the Award Authority may reject a Bid as being non-responsive if it exceeds the Pre-tender Estimate as shown in D3.1.1.

PART D – SUPPLEMENTAL CONDITIONS

Add: D3.1.1 The City has determined the Pre-tender Estimate to be \$10,000,000.00.

PART E – SPECIFICATIONS

Add: E17.5.4(c) Meadow-Plug hydraulic repair mortar (W.R. Meadows of Canada) is an approved equivalent material.