



1179-2019 ADDENDUM 1

PROFESSIONAL CONSULTING SERVICES FOR NEWPCC INTERIM PHOSPHORUS REMOVAL DETAIL REVIEW AND BENCHSCALE TESTING

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
TENDER**

ISSUED: December 9, 2019
BY: Michelle Paetkau, P.Eng
TELEPHONE NO. 204 986-4904

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE TENDER AND SHALL FORM A PART
OF THE CONTRACT DOCUMENTS**

Template Version: A20190115

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

- Revise B2.1: The Submission Deadline is 12:00 noon Winnipeg time, December 19, 2019.
- Revise: B8.3: The Proponent should include an Additional Work allowance of \$50,000 in their proposal, which has been included on Form P: Person Hours

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D3.4(c) The Notice of Alteration requested a two-year extension to study, model, and conduct bench scale testing on partial phosphorus removal and to develop a plan for interim phosphorus compliance.
- Add: D3.6 Manitoba Conservation and Climate have provided a response to the July 2019 'Notice of Alteration Request' which can be found here:
https://www.gov.mb.ca/sd/eal/registries/1071.1/2019-12-05_noa_response.pdf
- Revise: D5.4 The funds available for this Contract are \$385,000.
- Revise D9.1(b)(ii) Supply and delivery of ferric chloride or other chemicals as recommended by Consultant.
- Add D12.2(a) This presentation may also be given to Manitoba Conservation and Climate, in accordance with D13.2
- Add D13.2 The additional work allowance may be used for interaction and liaison with Manitoba Conservation and Climate. Communication and liaison will be at the discretion of the Project Manager identified in D2.1.