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Corporate Finance Department

. . aterials Management Division -
Wmmp\eg Materials Management Divi 1195-2019 ADDENDUM 2
WAYFINDING PHASE 1 CONSTRUCTION
ST. JAMES - ASSINIBOIA CENTENNIAL POOL
ISSUED: December 2, 2019
BY: Lou M. Chubenko
URGENT TELEPHONE NO. 204 470-7881
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE TENDER AND SHALL FORM A PART
}II.VEHN%EE\;ER ISINFOSSESSION OF THE OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in
Paragraph 10 of Form A: Bid may render your Bid non-responsive.

DRAWINGS
Replace: 1195-2019_Drawing_L1.0-R0 with 1195-2019_Addendum_2-Drawing_L1.0-R1

1195-2019_Drawing_L1.2-R0 with 1195-2019_Addendum_2-Drawing_L1.2-R1

QUESTIONS AND ANSWERS

Q1: Are final electrical connections required?
A1: Yes, all connections are required for full commission of signs.
Q2: Are we responsible for running power to the sign location?
A2:  Yes, please refer to 1195-2019_Drawing_E2.0-R0.
Q3: Are we responsible for trenching conduit and cable?
A3: Yes, please refer to 1195-2019_Drawing_E2.0-R0.
Q4. Are concrete bases in our scope of work?
Ad4: Yes, please refer to 1195-2019_Drawing_S-1-R0.
Q5: What is the site power supply electrical voltage?
A5:  Contractor to verify on site the existing site power supply electrical voltage.
Q6: Confirm whether the reader board is to be single or double sided for pricing.

AG: The electronic reader board shall be single-sided.



