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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 PROFESSIONAL CONSULTING SERVICES FOR THE MARION STREET CORRIDOR 
IMPROVEMENTS STUDY  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, December 05, 2019. 

B2.2 Proposals determined by the Manager of Materials to have been received later than the 
Submission Deadline will not be accepted and will be returned upon request. 

B2.3 The Project Manager or the Manager of Materials may extend the Submission Deadline by 
issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. ENQUIRIES 

B3.1 All enquiries shall be directed to the Project Manager identified in D2. 

B3.2 If the Proponent finds errors, discrepancies or omissions in the Request for Proposal, or is 
unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify the 
Project Manager of the error, discrepancy or omission at least five (5) Business Days prior to 
the Submission Deadline. 

B3.3 Responses to enquiries which, in the sole judgment of the Project Manager, require a correction 
to or a clarification of the Request for Proposal will be provided by the Project Manager to all 
Proponents by issuing an addendum. 

B3.4 Responses to enquiries which, in the sole judgment of the Project Manager, do not require a 
correction to or a clarification of the Request for Proposal will be provided by the Project 
Manager only to the Proponent who made the enquiry. 

B3.5 All correspondence or contact by Proponents with the City in respect of this RFP must be 
directly and only with the City’s Project Manager.  Failure to restrict correspondence and contact 
to the Project Manager may result in the rejection of the Proponents Proposal Submission. 

B3.6 The Proponent shall not be entitled to rely on any response or interpretation received pursuant 
to B3 unless that response or interpretation is provided by the Project Manager in writing. 

B4. CONFIDENTIALITY 

B4.1 Information provided to a Proponent by the City or acquired by a Proponent by way of further 
enquiries or through investigation is confidential. Such information shall not be used or 
disclosed in any way without the prior written authorization of the Project Manager.  The use 
and disclosure of the Confidential Information shall not apply to information which: 

(a) was known to the Proponent before receipt hereof; or  

(b) becomes publicly known other than through the Proponent; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B4.2 The Proponent shall not make any statement of fact or opinion regarding any aspect of the 
Request for Proposals to the media or any member of the public without the prior written 
authorization of the Project Manager. 
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B5. ADDENDA 

B5.1 The Project Manager may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the 
meaning or intent of any provision therein. 

B5.2 The Project Manager will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B5.3 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, Corporate 
Finance, Materials Management Division website at http://www.winnipeg.ca/matmgt/bidopp.asp 

B5.4 The Proponent is responsible for ensuring that he/she has received all addenda and is advised 
to check the Materials Management Division website for addenda regularly and shortly before 
the Submission Deadline, as may be amended by addendum. 

B5.5 The Proponent shall acknowledge receipt of each addendum in Paragraph 9 of Form A: 
Proposal.  Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive. 

B5.6 Notwithstanding B3, enquiries related to an Addendum may be directed to the Project Manager 
indicated in D2. 

B6. PROPOSAL SUBMISSION 

B6.1 The Proposal shall consist of the following components: 

(a) Form A: Proposal (Section A) in accordance with B7;

(b) Fees (Section B) in accordance with B8.

B6.2 The Proposal should also consist of the following components: 

(a) Experience of Proponent and Subconsultants  (Section C) in accordance with B9;

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B10;

(c) Project Understanding and Methodology (Section E) in accordance with B11; and

(d) Project Schedule (Section F) in accordance with B12. 

B6.3 Further to B6.1 all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal.  

B6.4 Further to B6.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely. 

B6.6 Proponents should submit one (1) unbound 8.5” x 11” Proposal. Copies are not 
required.  Drawings, charts and tables etc. included as part of the Proposal should not exceed 
11” x 17” (ledger) size. 

B6.7 Proposal format, including type of binding, number of pages, size of pages and, font, etc., will 
not be regulated, except that the number of pages is limited to thirty (30) and the Proposal 
should contain a table of contents, page numbering and should be in the Sections identified 
above.  Proponents are encouraged to use their creativity to submit a Proposal which provides 
the requested information for evaluation and other information which illustrates the strength of 
their team. 

B6.8 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B21.1(a). 

http://www.winnipeg.ca/matmgt/bidopp.asp
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B6.9 The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked 
with the RFP number and the Proponent's name and address. 

B6.10 Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not 
be accepted. 

B6.11 Proposals shall be submitted to: 

The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg MB  R3B 1J1 

B6.12 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B7. PROPOSAL (SECTION A) 

B7.1 The Proponent shall complete Form A: Proposal, making all required entries. 

B7.2 Paragraph 2 of Form A: Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her 
name shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B7.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B7.2. 

B7.3 In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B7.4 Paragraph 12 of Form A: Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Proponent; 

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers 
and the corporate seal, if the corporation has one, should be affixed; 

(d) if the Proponent is carrying on business under a name other than his/her own, it shall be 
signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B7.4.1 The name and official capacity of all individuals signing Form A: Proposal should be printed 
below such signatures. 

B7.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 
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B8. FEES (SECTION B) 

B8.1 The Proposal shall include a Fixed Fee for all disciplines and/or phases identified in D4 Scope 
of Services. 

B8.2 Adjustments to Fees will only be considered based on increases to the Scope of Services. 

B8.2.1 The City will not consider an adjustment to the Fees based on changes in the Project 
budget or the Final Total Construction Cost. 

B8.3 Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and 
accommodations for the duration of the Project and shall not be considered an Allowable 
Disbursement. 

B8.4 The Fee Proposal shall also include an allowance for Allowable Disbursements as defined in 
C1.1(b). An allowance of up to 8% may be made for overhead expenses.  The amount for each 
disbursement shall be shown on Form P: Person hours as Type 1 Disbursement. 

B8.5 Notwithstanding C11.1, Fees submitted shall not include the Goods and Services Tax (GST) or 
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.  

B8.6 Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B9. EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)  

B9.1 Proposals should include details demonstrating the history and experience of the Proponent 
and Subconsultants in applicable professional Consultant services as required in D4.1 and as 
defined in Appendix A for up to three projects of similar scope and complexity and/or similar 
size and complexity. For each project listed the Proponent should submit: a description of the 
project; role of the proponent; project’s original contracted cost and final cost separated into 
design and construction costs (if applicable); the year the project was completed; the project 
owner; and reference information (one current name with telephone number per project). 

B9.1.1 Where applicable, information should be separated into Proponent and Subconsultant 
project listings.  

B9.2 The Proposal should include general firm profile information, including years in business, 
average volume of work, number of employees and other pertinent information for the 
Proponent and all Subconsultants. 

B10. EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)  

B10.1 Describe your approach to overall team formation and coordination of team members. Include 
an organizational chart for the Project. 

B10.2 Submit the experience and qualifications of the Key Personnel assigned to the Project for 
projects of similar complexity, scope and value, including the principals-in-charge, the 
Consultants Representative, managers of the key disciplines and lead designers. Include 
educational background and degrees, professional recognition, job title, years of experience in 
current position, years of experience in design and years of experience with existing employer.  
Roles of each of the Key Personnel in the Project should be identified in the organizational chart 
referred to in B10.1. For each person identified, list at least two comparable projects in which 
they have played a primary role similar to that proposed for this Project. If a project selected for 
a key person is included in B9, provide only the project name and the role of the key person. 
For other projects provide the description of project; role of the person; project Owner; reference 
information (one current name with telephone number per project). 

B10.3 Further to B10.2, the level of effort of the Key Personnel presented in the Table required 
inB11.4 will be considered in evaluating the experience and qualifications. 
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B11. PROJECT UNDERSTANDING AND METHODOLOGY (SECTION E)  

B11.1 Describe your firm’s project management approach and team organization during the 
performance of Services, so that the evaluation committee has a clear understanding of the 
methods the Proponent will use in the delivery of this Project. Methodology should be presented 
in accordance with the Scope of Services identified in D4. Describe the collaborative 
process/method to be used by the Key Personnel of the team in the various phases of the 
Project. Proponents shall describe their methods for quality control and quality assurance. 

B11.2 Proposals should address the team’s understanding of the broad functional and technical 
requirements; including but not limited to the team’s understanding of geometric design, urban 
design, construction staging, access management, pedestrian and cyclists accommodation, 
safety; and how the stakeholder discussions and feedback integrates into the planning and 
decision-making process; the City’s Project methodology with respect to the information 
provided within this RFP; and any other issue that conveys your team’s understanding of the 
Project requirements. The Proposal shall explicitly list dates for all key meetings and list all the 
planned deliverables and their formats for the project and state any assumptions made with 
respect to the deliverables and the Scope of Services. The Proposal shall also list all activities 
and services to be provided by the City. 

B11.3 For each person identified in B10.1, list the percent of time to be dedicated to the Project in 
accordance with the Scope of Services identified in D4. 

B11.4 Methodology should be presented in accordance with the Scope of Services identified in D4.1. 
A table, similar to the “Person Hours” Form P, shall be included that details an outline of the 
work program for all Phases of the assignment including the hourly rate and estimated time for 
each individual and each task.  The table shall also include the cost of all applicable 
disbursements and any associated mark-ups.  Subtotals shall be provided summarizing the 
costs for each individual, each task, and each Phase of the assignment. 

B12. PROJECT SCHEDULE (SECTION F)  

B12.1 Proponents should present a carefully considered Critical Path Method schedule using 
Microsoft Project or similar project management software, complete with resource assignments 
(key designers), durations (weekly timescale) and milestone dates or events.  The schedule 
should address each requirement of the Scope of Services. The schedule should demonstrate 
how the Scope of Services of this RFP, collaborate with Public Engagement as outlined in D5.5 
below.  

B12.2 The Proponent’s schedule should include critical dates for review and approval processes by 
the City and other organizations anticipated during the design and tendering phases of the 
Project.  Reasonable times should be allowed for completion of these processes. 

B13. DISCLOSURE 

B13.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B13.2 The Persons are: 

(a) N/A 

B14. CONFLICT OF INTEREST AND GOOD FAITH 

B14.1 Proponents, by responding to this RFP, declare that no Conflict of Interest currently exists, or is 
reasonably expected to exist in the future. 
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B14.2 Conflict of Interest means any situation or circumstance where a Proponent or Key Personnel 
proposed for the Work has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Proposals or 
award of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a 
Proponent’s obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of its participation in the RFP process or the Project; 
or 

(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the RFP process) of strategic and/or material relevance to 
the RFP process or to the Project that is not available to other proponents and that could or 
would be seen to give that Proponent an unfair competitive advantage. 

B14.3 In connection with its Proposal, each entity identified in B14.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Project; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the RFP process, promptly disclose a detailed description of the Conflict of Interest to the 
City in a written statement to the Project Manager; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B14.4 Without limiting B14.3, the City may, in its sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions 
as the City, in its sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Proponent to put into place such 
policies, procedures, measures and other safeguards as may be required by and be acceptable 
to the City, in its sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B14.5 Without limiting B14.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in its sole discretion: 

(a) disqualify a Proponent that fails to disclose a perceived, potential or actual Conflict  of 
Interest of the Proponent or any of its Key Personnel; 

(b) require the removal or replacement of any Key Personnel proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in its sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Proponent or Key Personnel proposed for the Work that fails to comply with 
any requirements prescribed by the City pursuant to B14.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Proponent if the Proponent, or one of its Key Personnel proposed for the 
Project, has a perceived, potential or actual Conflict of Interest that, in the City’s sole 
discretion, cannot be avoided or mitigated, or otherwise resolved. 
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B14.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in its sole discretion. 

B15. QUALIFICATION 

B15.1 The Proponent shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the 
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent 
does carry on business; and 

(b) be financially capable of carrying out the terms of the Contract; 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Services in strict accordance with the terms and provisions of the Contract; 

(d) have or establish and staff an office in Winnipeg for the duration of the Project. 

B15.2 The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf 

B15.3 The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to 
be subcontracted to them) shall: 

(a) have successfully carried out services for the programming; design, management of 
construction and contract administration for architectural and/or engineering projects of 
similar complexity, scope and value; and to those required for this Project; and 

(b) be fully capable of performing the Services required to be in strict accordance with the 
terms and provisions of the Contract; and 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba);  

(d) have the knowledge and resources to administer the requirements of The Workplace 
Safety and Health Act (Manitoba) during the construction works associated with this 
Contract; and 

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing 
authorities and associations in the Province of Manitoba. 

B15.4 The Proponent shall submit, within three (3) Business Days of a request by the Project 
Manager, further proof satisfactory to the Project Manager of the qualifications of the Proponent 
and of any proposed Subconsultant. 

B15.5 The Proponent shall provide, on the request of the Project Manager, full access to any of the 
Proponent's equipment and facilities to confirm, to the Project Manager’s satisfaction, that the 
Proponent's equipment and facilities are adequate to perform the Services. 

B16. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B16.1 Proposals will not be opened publicly. 

B16.2 After award of Contract, the names of the Proponents and the Contract amount of the 
successful Proponent and their address(es) will be available on the Closed Bid Opportunities (or 
Public/Posted Opening & Award Results) page at The City of Winnipeg, Corporate Finance, 
Materials Management Division website at http://www.winnipeg.ca/matmgt/  

https://winnipeg.ca/finance/findata/matmgt/listing/debar.pdf
http://www.winnipeg.ca/matmgt/
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B16.3 The Proponent is advised any information contained in any Proposal Submission may be 
released if required by The Freedom of Information and Protection of Privacy Act (Manitoba), by 
other authorities having jurisdiction, or by law or by City policy or procedures (which may 
include access by members of City Council). 

B16.3.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Proposal Submission identified by the Proponent as such in accordance with and by 
reference to Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information 
and Protection of Privacy Act (Manitoba), as amended. 

B16.4 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of his/her submission upon written request to the Project Manager. 

B17. IRREVOCABLE OFFER 

B17.1 The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in 
Paragraph 10 of Form A: Proposal. 

B17.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Proponents and these Proponents shall be bound by their offers on such Work for 
the time period specified in Paragraph 10 of Form A: Proposal. 

B18. WITHDRAWAL OF OFFERS 

B18.1 A Proponent may withdraw his/her Proposal without penalty by giving written notice to the 
Manager of Materials at any time prior to the Submission Deadline. 

B18.1.1 The time and date of receipt of any notice withdrawing a Proposal shall be the time and 
date of receipt as determined by the Manager of Materials. 

B18.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Proposal or the Proponent’s authorized representatives named in Paragraph 12 of Form A: 
Proposal, and only such person, has authority to give notice of withdrawal. 

B18.1.3 If a Proponent gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 

(a) retain the Proposal until after the Submission Deadline has elapsed; 

(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A: 
Proposal and the Proponent’s authorized representatives named in Paragraph 12 of 
Form A: Proposal; and 

(c) if the notice has been given by any one of the persons specified in B18.1.3(b), declare 
the Proposal withdrawn.  

B18.2 A Proponent who withdraws its Proposal after the Submission Deadline but before its offer has 
been released or has lapsed as provided for in B17.2 shall be liable for such damages as are 
imposed upon the Proponent by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law. 

B19. INTERVIEWS 

B19.1 The Project Manager may, in his/her sole discretion, interview Proponents during the evaluation 
process. 

B20. NEGOTIATIONS 

B20.1 The City reserves the right to negotiate details of the Contract with any Proponent.  Proponents 
are advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 
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B20.2 The City may negotiate with the Proponents submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Proponents 
without being obligated to offer the same opportunity to any other Proponents.  Negotiations 
may be concurrent and will involve each Proponent individually.  The City shall incur no liability 
to any Proponent as a result of such negotiations.  

B20.3 If, in the course of negotiations pursuant to B20.2, the Proponent amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Proponent from the Proposal 
as originally submitted. 

B21. EVALUATION OF PROPOSALS 

B21.1 Award of the Contract shall be based on the following evaluation criteria: 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom:      (pass/fail) 

(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B15:    
          (pass/fail) 

(c) Fees; (Section B)        10% 

(d) Experience of Proponent and Subconsultant; (Section C)   20% 

(e) Experience of Key Personnel Assigned to the Project; (Section D)  25% 

(f) Project Understanding and Methodology (Section E)   35% 

(g) Project Schedule. (Section F)      10% 

B21.2 Further to B21.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 

B21.3 Further to B21.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in its Proposal or in other information required to be submitted, that 
it is qualified. 

B21.4 If, in the sole opinion of the City, a Proposal does not achieve a pass rating for B21.1(a) and 
B21.1(b), the Proposal will be determined to be non-responsive and will not be further 
evaluated. 

B21.5 Where references are requested, the reference checks to confirm information provided may not 
be restricted to only those submitted by the Proponent, and may include organizations 
representing Persons, known to have done business with the Proponent. 

B21.6 Further to B21.1(c), Fees will be evaluated based on Fees submitted in accordance with B8. 

B21.7 Further to B21.1(d), Experience of Proponent and Subconsultants will be evaluated considering 
the experience of the organization on projects of similar size and complexity as well as other 
information requested, in accordance with B9. 

B21.8 Further to B21.1(e), Experience of Key Personnel Assigned to the Project will be evaluated 
considering the experience and qualifications of the Key Personnel and Subconsultant 
personnel on Projects of comparable size and complexity, in accordance with B10 

B21.9 Further to B21.1(f), Project Understanding and Methodology will be evaluated considering your 
firm’s understanding of the City’s Project, project management approach and team organization, 
in accordance with B11. 
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B21.10 Further to B21.1(g), Project Schedule will be evaluated considering the Proponent’s ability to 
comply with the requirements of the Project, in accordance with B12.  

B21.11 Notwithstanding B21.1(d) to B21.1(g), where Proponents fail to provide a response to B6.2(a) to 
B6.2(d), the score of zero may be assigned to the incomplete part of the response. 

B21.12 Proposals will be evaluated considering the information in the Proposal Submission and any 
interviews held in accordance with B19. 

B22. AWARD OF CONTRACT 

B22.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B22.2 The City will have no obligation to award a Contract to a Proponent, even though one or all of 
the Proponents are determined to be qualified, and the Proposals are determined to be 
responsive. 

B22.2.1 Without limiting the generality of B22.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Services; 

(b) the prices are materially in excess of the prices received for similar services in the 
past; 

(c) the prices are materially in excess of the City’s cost to perform the Services, or a 
significant portion thereof, with its own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B22.3 Where an award of Contract is made by the City, the award shall be made to the qualified 
Proponent submitting the most advantageous offer. 

B22.4 The City may, at its discretion, award the Contract in phases.  

B22.5 Notwithstanding Paragraph 6 of Form A: Proposal and C4, the City will issue a letter of intent to 
the successful Proponent in lieu of execution of a Contract. 

B22.5.1 The Contract documents as defined in C1.1(o)(ii) in their entirety shall be deemed to be 
incorporated in and to form a part of the award letter notwithstanding that they are not 
necessarily attached to or accompany said award letter.  

B22.6 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(o). 

B22.7 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of its Proposal upon written request to the Project Manager. 

B22.8 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Consultant will be paid for all Services rendered up to time of termination.  
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Consultant Services (Revision 2017-03-24) are applicable to the 
Services of the Contract. 

C0.1.1 The General Conditions for Consultant Services are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm. 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Consultant Services. 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions 
are applicable to the Services of the Contract. 

D2. PROJECT MANAGER 

D2.1 The Project Manager is: 

Damir Muhurdarevic, P. Eng. 

Telephone No. 204 986-3712 

Email Address: DMuhurdarevic@Winnipeg.ca- 

D2.2 At the pre-commencement meeting, the Project Manager will identify additional personnel 
representing the Project Manager and their respective roles and responsibilities for the 
Services. 

D2.3 Proposal Submissions must be submitted to the address in B6. 

D3. INTRODUCTION AND BACKGROUND 

D3.1 The administrative structure for the City of Winnipeg is a Chief Administrative Officer (CAO) who 
is the head of the public service and provides overall leadership to all City departments.  

D3.2 In 2011, Council adopted the Transportation Master Plan (TMP) which included Marion Street 
Widening/Grade Separation and Improvements between Archibald Street and Lagimodiere 
Blvd. as a short term project.   

D3.3 In 2013, the Public Service engaged MMM Group Ltd. to undertake the functional design study.  
The primary focus of this study was to improve traffic capacity and safety.  The functional 
design study was completed in 2015 identifying the Option 2 alignment which included widening 
Marion Street to six lanes between Youville Street and Lagimodiere Boulevard including 
realignment of Route 115 to connect Marion Street directly with Dugald Road.  A grade 
separation of Marion Street was proposed at Archibald Street and the CP Emerson Subdivision.  
Additional information on the previous study can be found at 
https://winnipeg.ca/publicworks/construction/studies/marionwidening.stm. 

D3.4 In 2016, Council directed that the previous study be received as information and that the Public 
Service be directed to investigate and report back on more affordable functional design options 
to improve transportation deficiencies along Marion Street between Lagimodiere Boulevard and 
Youville Street that do not include a grade separation or widening.  Further, the more affordable 
options to be investigated shall include a public engagement process, improvements to 
accommodate pedestrians/cyclists, improvements to safety and traffic operations at key 
intersections while minimizing land requirements.   

D3.5 This functional design study will focus on budget conscious design solutions along Route 115 
from St. Mary’s Road to east of the Lagimodiere Boulevard/Dugald Road intersection.  There 
are interrelated areas within the neighbourhood the street passes through, each with unique 
uses, needs and challenges and implementing any change within one area requires changes to 
another with the goal of improving the livability of the Marion/Goulet couplet while creating a 
safe travel area for all modes of transportation. The study limits are approximately identified in 
Appendix B.  Generally, subject to the detailed scope identified in D5.4the study will include the 
following components: 

https://winnipeg.ca/publicworks/construction/studies/marionwidening.stm
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(a) Investigation of a complete streets approach for the Marion Street and Goulet Street 
couplet between St. Mary’s Road and Youville Street. 

(b) Geometric Improvement to the Marion Street to Goulet Street connection at Youville 
Street. 

(c) At-grade intersection and rail safety improvements at the Marion Street/Archibald 
intersection and CP Emerson Subdivision railway crossing. 

(d) Intersection improvements the Marion Street/Panet Road/Dawson Road N 
intersection. 

(e) Improvements on Lagimodiere Boulevard including intersection improvement at 
Marion Street and Dugald Road intersections to improve traffic flow on Route 115 and 
Route 20 (Lagimodiere Boulevard). 

(f) Review of the remaining portions of Marion Street for safety and renewal 
requirements of the four lane roadway while minimizing land requirements. 

(g) Incorporate pedestrian and cycling requirement within the study area.  

D3.6 The study shall prioritize the recommended improvements along the corridor that may include 
staging and budgeting specific improvements over many years.     

D3.7 The Marion-Goulet couplet serves a dual function, both  as a major city route, connecting 
neighbourhoods and transporting people, goods and services, and also as a neighbourhood 
main street - accommodating a mix of uses, functioning as a place to live, work and play. 
Several documents, as outlined below, will help guide the complete streets design functional 
design portion of the study: 

(i) OurWinnipeg, which identifies corridors like the Marion-Goulet couplet as 
locations for transformative change from a land use perspective. Through their 
residential, employment and commercial intensification, people will be able to 
access a greater number of goods and services with one trip.  

(ii) The Complete Communities Direction Strategy is one of four direction 
strategies supporting OurWinnipeg and has statutory authority as a secondary 
plan. The strategy guides land use and development in Winnipeg. It came into 
effect in concurrence with OurWinnipeg. It identifies Marion and Goulet as a 
Community Mixed Use Corridor. 

(iii) Transit Oriented Development (TOD) Handbook to guide development along 
Rapid Transit Corridors and other Corridors identified in the Complete 
Communities Direction Strategy (first identified in OurWinnipeg, and endorsed 
by the City in 2011).The TOD Handbook includes an overview of TOD and its 
core principles, and provides a range of considerations, tools and strategies for 
implementing TOD in Winnipeg. 

D3.8 The Complete Communities Direction Strategy identifies the former Public Markets Lands as a 
Major Redevelopment Site. A Secondary Plan application has been made to the City for these 
lands. Background material for review as part of this study is available here: 
http://clkapps.winnipeg.ca/DMIS/permalink.asp?id=A20190930(RM)PD-28  

D3.9 The Winnipeg Transit Masterplan is a currently ongoing study by the City to help develop a 
long-term, system-wide plan that will cover all aspects of the public transit system - Transit, 
Rapid Transit and Transit Plus (formerly Handi-Transit) service and infrastructure. The plan will 
build on the 2011 OurWinnipeg Sustainable Transportation Strategy and Transportation Master 
Plan as well as public input from the OurWinnipeg Review. The study shall take into account 
Transit Service Improvement along the Marion Street Corridor and the potential future route for 
the expansion of the Rapid Transit Network along St. Mary’s Road, west of the study area. The 
Winnipeg Transit Masterplan is expected to be completed in Spring 2020. 

D3.10 In 2017, the City asked members of the public and stakeholders for help reopening the 
conversation on Marion Street to plan public engagement in ways that were most relevant to the 
community. Feedback was gathered through an online survey and stakeholder interviews. The 
Public Engagement Planning Report 

http://clkapps.winnipeg.ca/DMIS/permalink.asp?id=A20190930(RM)PD-28
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(https://www.winnipeg.ca/publicworks/construction/pdf/MarionDugald/Engagement_Planning_R
EPORT_2017-09-11.pdf) provides direction for engagement techniques that are most relevant 
to the community. 

In 2019, public engagement components were carried out in accordance with the feedback 
provided in 2017. A report on the approach and findings of the engagement program can be 
found in 
(https://winnipeg.ca/publicworks/transportation/pdf/movingonmarion/MovingOnMarion_PE_Rep
ort_20190827_FINAL.pdf) 

Results from the program confirmed and provided the direction for the further study of: improved 
infrastructure for active transportation including bike lanes and streetscaping elements, 
preservation of Happyland Park, current and future traffic conditions around proposed new 
developments at the former Public Market Lands, and  signal timing optimization and geometric 
review of roads for improvements to safety and traffic flow.  

All upcoming phases of public engagement for this study will be directed through a supporting 
assignment, as outlined in RFP 887-2019 Public Engagement Services for the Marion Street 
Corridor Improvements Study and in D5.4 in this RFP.  

D4. SCOPE OF SERVICES 

D4.1 The Services required under this Contract shall consist of Professional Consulting Services in 
accordance with the following: 

(a) Functional Design of the Moving on Marion Professional Consulting Services 
Assignment (RFP 888-2019) as outlined in D5;  

D4.1.2 The Services required under D4.1 ,  shall be in accordance with the City’s Project 
Management Manual http://winnipeg.ca/infrastructure/asset-management-
program/templates-manuals.stm#2  and templates http://winnipeg.ca/infrastructure/asset-
management-program/templates-manuals.stm#4 . Notwithstanding the foregoing, the 
Consultant is being engaged by the City for its professional expertise; the Consultant shall 
bring to the Project Manager’s attention any aspect of the City’s Project Management 
Manual or templates which the Consultant is of the opinion is not consistent with good 
industry practice. 

D4.2 The following shall apply to the Services: 

(a) Public Engagement Guidelines 
https://winnipeg.ca/PublicEngagement/pdfs/PublicEngagementRequirements.pdf 

(b) Appropriate geometric standards set by the Transportation Association of Canada 
(TAC);  

(c) City of Winnipeg’s Transportation Standards Manual (Draft 2012);  

(d) Universal Design Policy (December 2001) 

http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604 

(e) City of Winnipeg’s Accessibility Design Standards (latest edition); 
http://winnipeg.ca/ppd/Universal_Design.stm  

(f) City of Winnipeg’s Tree Planting Details and Specifications Downtown Area and 
Regional Streets (May 2009);  

(g) City of Winnipeg’s Tree Removal Guidelines (March 2014);  

(h) The current edition of The City of Winnipeg Standard Construction Specifications.  

(i) Winnipeg Pedestrian and Cycling Strategies, http://walkbike.winnipeg.ca  

(j) Current and best practices in pedestrian and cycling infrastructure design.  

(k) Canadian Highway Bridge Design Code, CSA S6-14. 

https://www.winnipeg.ca/publicworks/construction/pdf/MarionDugald/Engagement_Planning_REPORT_2017-09-11.pdf
https://www.winnipeg.ca/publicworks/construction/pdf/MarionDugald/Engagement_Planning_REPORT_2017-09-11.pdf
https://winnipeg.ca/publicworks/transportation/pdf/movingonmarion/MovingOnMarion_PE_Report_20190827_FINAL.pdf
https://winnipeg.ca/publicworks/transportation/pdf/movingonmarion/MovingOnMarion_PE_Report_20190827_FINAL.pdf
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#2
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
http://winnipeg.ca/infrastructure/asset-management-program/templates-manuals.stm#4
https://winnipeg.ca/PublicEngagement/pdfs/PublicEngagementRequirements.pdf
http://clkapps.winnipeg.ca/DMIS/DocExt/ViewDoc.asp?DocumentTypeId=2&DocId=3604
http://winnipeg.ca/ppd/Universal_Design.stm
http://walkbike.winnipeg.ca/
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(l) City of Winnipeg Green Building Policy: New City-Owned Buildings and Major 
Additions; 

(m) OurWinnipeg, 
http://www.winnipeg.ca/interhom/CityHall/OurWinnipeg/pdf/OurWinnipeg.pdf  

(n) Complete Communities Direction Strategy; 
http://www.winnipeg.ca/interhom/CityHall/OurWinnipeg/pdf/CompleteCommunities.pdf  

(o) Transportation Master Plan; 
https://winnipeg.ca/publicworks/transportation/pdf/transportationMasterPlan/2011-11-
01-TTRWinnipegTMP-Final-Report.pdf 

(p) City of Winnipeg TOD Handbook; 
http://winnipeg.ca/ppd/planning/TOD/pdf/Handbook.pdf  

(q) City of Winnipeg Zoning By-law (200/2006); 

(r) The Accessibility for Manitobans Act; 
http://www.accessibilitymb.ca/pdf/accessibility_for_manitobans_act.pdf  

(s) Brand Guidelines: 
https://www.winnipeg.ca/finance/findata/matmgt/documents/2019/544-2019/544-
2019_ADDENDUM_1/CW-Brand_Manual-2019-REVISED-201904.pdf 

(t) Norwood Grove BIZ Master Plan Visioning Report (February 2018); 
http://norwoodgrove.com/wp-content/uploads/2018/03/17057-Norwood-Grove-BIZ-
Visioning-Report-FINAL.pdf 

(u) Edmonton Main Streets Guidelines (2016): 
https://www.edmonton.ca/city_government/documents/RoadsTraffic/MainStreet_Guid
elines_Feb2016.pdf 

D4.3 The funds available for this Contract are $600,000.00 

D5. FUNCTIONAL DESIGN OF THE MARION STREET CORRIDOR IMPROVEMENTS  

D5.1 The functional design shall be generally consistent with Type 1 service as outlined in Appendix 
A. Services shall include but not be limited to the items listed in D5.  

D5.2 Project Management, Quality Control / Quality Assurance  

(a) Prepare and facilitate a Project Chartering session to produce a Project Charter and a 
Project Management Plan at project commencement. Update the Project 
Management Plan on an as-required basis.  

(b) Prepare and maintain a deliverables submission schedule.  

(c) Prepare working papers for key elements and present results and recommendations 
to the City’s Project Steering Committee and gather feedback.  

D5.3 Project Meetings 

(a) Hold meetings with the City Project Manager and members of the appointed City of 
Winnipeg Project Technical Steering Committee at project start up, and at other key 
times including: presentation of the findings of the investigations, presentation of 
potential options and to gain concurrence of recommendations for the alternatives to 
be developed, and during finalization of the preliminary design report. 

(b) A list of key meetings as noted in D5.3(a) with dates shall be included in the Proposal.  

(c) Consultant shall hold other meetings as required and as needed, and as a minimum, 
on a bi-weekly basis, to ensure that the City Project Manager is up to date on all 
issues and the progress of the Project. 

(d) A responsibility assignment matrix should be included in the meeting minutes that 
clarify roles and responsibilities for action items. 

(e) Quality Control / Quality Assurance 

http://www.winnipeg.ca/interhom/CityHall/OurWinnipeg/pdf/OurWinnipeg.pdf
http://www.winnipeg.ca/interhom/CityHall/OurWinnipeg/pdf/CompleteCommunities.pdf
https://winnipeg.ca/publicworks/transportation/pdf/transportationMasterPlan/2011-11-01-TTRWinnipegTMP-Final-Report.pdf
https://winnipeg.ca/publicworks/transportation/pdf/transportationMasterPlan/2011-11-01-TTRWinnipegTMP-Final-Report.pdf
http://winnipeg.ca/ppd/planning/TOD/pdf/Handbook.pdf
http://www.accessibilitymb.ca/pdf/accessibility_for_manitobans_act.pdf
https://www.winnipeg.ca/finance/findata/matmgt/documents/2019/544-2019/544-2019_ADDENDUM_1/CW-Brand_Manual-2019-REVISED-201904.pdf
https://www.winnipeg.ca/finance/findata/matmgt/documents/2019/544-2019/544-2019_ADDENDUM_1/CW-Brand_Manual-2019-REVISED-201904.pdf
http://norwoodgrove.com/wp-content/uploads/2018/03/17057-Norwood-Grove-BIZ-Visioning-Report-FINAL.pdf
http://norwoodgrove.com/wp-content/uploads/2018/03/17057-Norwood-Grove-BIZ-Visioning-Report-FINAL.pdf
https://www.edmonton.ca/city_government/documents/RoadsTraffic/MainStreet_Guidelines_Feb2016.pdf
https://www.edmonton.ca/city_government/documents/RoadsTraffic/MainStreet_Guidelines_Feb2016.pdf
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(i) Implement QC / QA program during the course of the project.  

(f) Monthly Status Reports  

(i) The Consultant shall submit a written Monthly Status Report every month to the 
City Project Manager during the course of the project. The status reports shall 
include: 

 Progress on tasks since previous report;  

 Planned accomplishments for the next period;  

 Project schedule update;  

 Project budget update; and  

 List concerns, potential problems, risks, etc, for the project. 

D5.4 Study Objectives  

D5.4.1 Evaluation of Conceptual Design Options 

(a) Components of Marion Street Corridor Improvements Functional study are outlined on 
the Appendix B map, and more specifically listed below: 

(i) Investigate Complete Streets approach for the Marion Street and Goulet Street 
Couplet between St. Mary’s Road and Youville Street, as per D5.7. All designs 
must meet the Vision, Goals and Intent set forth in OurWinnipeg/Complete 
Communities Direction Strategy and other relevant policy documents.  

(ii) Geometric improvements to the westbound Marion-Youville-Goulet connection 
(from approximately 60m East of Youville Street on Marion Street, to 
approximately 130m West of Youville Street on Goulet Street), as per D5.7.1 to 
D5.7.7 

(iii) At-grade intersection and rail safety improvements at the Marion Street and 
Archibald Street intersection (approximately spanning from Kavanagh Street to 
Deniset Street on Archibald Street, and approximately 150m East and West of 
Archibald Street on Marion Street), as per D5.7.1 to D5.7.8, taking into 
consideration modifications to Dugald Drain adjacent culverts, as per D5.8, and 
Happyland Park, as per D5.9. 

(iv) At-grade intersection improvements at the Marion Street/Panet Road/Dawson 
Road N. intersection (spanning approximately 80m in each of the five (5) 
directions away from the intersection), as per D5.7.1 to D5.7.7. 

(v) Geometric improvements on Lagimodiere Boulevard, including intersection 
improvements at Marion Street and Dugald Road intersections, and consider 
localized widening of Lagimodiere Boulevard, to improve traffic flow on Route 
115 and Route 20 (approximately spanning from Warman Road to Dawson 
Road N., on Lagimodiere Boulevard), as per D5.7.1 to D5.7.7. 

(vi) Pedestrian and cycling requirements within the entire Marion Street Corridor, 
from St. Mary’s Road to Lagimodiere Boulevard,including safety and 
functionality improvements across the St. Mary’s Road/Marion Street/Goulet 
Street intersection. 

(vii) Carry out a functional design of the active transportation network extension 
along and around Marion Street, from St. Mary’s Road to Lagimodiere 
Boulevard. The extents of the transportation network within the Marion Street 
and Goulet Street Couplet shall be confined to Bertrand Street to the North, and 
Horace Street to the South. East of Youville Street, include the Trembay Street 
Bridge as a potential Seine River Crossing route. At Archibald St., consider 
Guilbault Street as the southern limit of the network extension. 

(viii) Review of the remaining portions of Marion Street for safety and renewal 
requirements of the four lane roadway while minimizing land requirements. 

(b) A minimum of three (3) viable conceptual design options for each study component 
outlined in D5.4.1(a) shall be developed to allow comparison and selection to proceed 
to Public Engagement. The Consultant should qualitatively assess cost, functionality, 
land requirements, adjacent land use implications, implications of the staging plans, 
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potential mitigation measures, input received through the public engagement program 
and consider their implications in the options comparison.  

(c) Develop a Class 5 cost estimate (expected accuracy (+100 to -50%) for each viable 
conceptual design option at this stage. 

(d) In consultation with the Technical Steering Committee, establish performance 
measures and evaluation criteria for the conceptual design options.  

(e) Undertake a robust and defendable evaluation of the options, including a cost/benefit 
analysis for each option. 

(f) Revised conceptual options to be taken to the public as part of Phase 2 of public 
engagement, as outlined in Public & Stakeholder Engagement D5.5.  

(g) After Phase 2 of Public Engagement, in consultation with the Technical Steering 
Committee, re-evaluate conceptual options based on criteria developed under 
D5.4.1(d) and the public input. Recommend up to two (2) preferred options for to be 
developed to a full Functional Design. These preferred options may be variations of 
those developed at the conceptual stage. 

D5.4.2 Development of preferred options 

(a) Proceed in developing a functional design for the selected options, which includes 
drawings, aesthetically pleasing artistic renderings, Class 4 cost estimate (expected 
accuracy of +50% to -30%), and risk assessment. 

(b) A project Risk Management Plan shall be developed, identifying risks and appropriate 
mitigation recommendations, as they relate to the successful completion of the 
project. Use the City of Winnipeg’s Project Management templates, available at: 
http://winnipeg.ca/finance/infrastructureplanning/camp.stm#5.  

(c) Functional Design to be taken to the public as part of Phase 3 of public engagement, 
as outlined in Public & Stakeholder Engagement D5.5.  

(d) Optimize functional design based on public input. 

D5.4.3 Graphics 

(a) All graphical content developed for public consumption and final reports will be 
designed to adhere to the City’s of Winnipeg’s Brand Manual: 
https://www.winnipeg.ca/finance/findata/matmgt/documents/2019/544-2019/544-
2019_ADDENDUM_1/CW-Brand_Manual-2019-REVISED-201904.pdf  

D5.4.4 Ranking of Corridor Improvement areas  

(a) Upon completion of the functional design, in consultation with the Technical Steering 
Committee, rank the recommended improvement areas along the corridor in order of 
priority. This shall include but not be limited to staging the order of the specific 
improvements, and budgeting recommendations for improvements over several years. 

D5.5 Public & Stakeholder Engagement 

D5.5.1 The public engagement services associated with this study are directed by a separate 
assignment. This process was adopted to ensure the City is able to evaluate public 
engagement firms independently of the technical Consultants to ensure the highest quality 
public engagement proposal is chosen.  

D5.5.2 Coordination and collaboration with the successful proponent awarded Public Engagement 
Services for the Marion Street Corridor Improvements Study RFP 887-2019 are required. 

(a) In consultation with the Technical Steering Committee, schedule project requirements 
to sync timelines for meetings and deliverables to ensure technical 
information/materials supplements engagement information/materials. Include 
schedule flexibility for public engagement materials to meet approval deadlines, as 
per City of Winnipeg Public Engagement Guidelines.  

http://winnipeg.ca/finance/infrastructureplanning/camp.stm#5
https://www.winnipeg.ca/finance/findata/matmgt/documents/2019/544-2019/544-2019_ADDENDUM_1/CW-Brand_Manual-2019-REVISED-201904.pdf
https://www.winnipeg.ca/finance/findata/matmgt/documents/2019/544-2019/544-2019_ADDENDUM_1/CW-Brand_Manual-2019-REVISED-201904.pdf
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(b) Prepare technical information and materials necessary for public engagement as 
outlined in Appendix C, Public & Stakeholder Objectives of the Public Engagement 
Services for the Marion Street Corridor Improvement Study RFP.  

(c) Provide technical experts for public events/sessions and stakeholder meetings as 
outlined in Appendix C, Public & Stakeholder Objectives of the Public Engagement 
Services for the Marion Street Corridor Improvement Study RFP. 

(d) Ensure that public input obtained is mutually analysed and reflected in the design 
options developed and incorporated into the final functional design of that Project 
where required. 

D5.6 Site Investigations 

D5.6.1 Conduct surface and sub-surface site explorations, measurements, investigations and 
surveys as required, including but not limited to geotechnical requirements as identified in 
E1. 

D5.6.2 In consultation with the Project Manager and the Steering Committee determine the extent 
to which site investigation is required. 

D5.6.3 Perform a desktop review of all sewer and manhole assets in the City of Winnipeg’s Sewer 
Management System (SMS) application. Review existing CCTV inspections shown in 
SMS. In consultations with the Water & Waste Department and the approval of the Project 
Manager recommend further sewer infrastructure investigations requirements that may be 
undertaken in the future or added as extra work to this Contract (i.e. no need to include in 
the RFP submission).  

D5.6.4 Identify existing locations of roadside components, which shall include, but may not be 
limited to: 

(a) on-street and off-street parking and loading 

(b) bus stops 

(c) Street Furniture 

(d) Trees 

(e) Lighting Standards 

D5.6.5 Consult with St. Boniface Hospital regarding existing parking facilities, and parking 
utilization. 

D5.7 Transportation Design Study 

D5.7.1 Review of Existing Information 

(a) Obtain and review existing information, including the 2016 Marion Functional Design 
Marion Study Report, the 2016 Fireseeds North Network Screening Report, record 
drawings, utility information, reports, traffic volumes, cycling volumes, accident data 
and other information that will be provided by the City by emailing the Project 
Manager identified in D2. 

(b)  Confirm and supplement this information as necessary. 

D5.7.2 Road and Sidewalk Condition Assessment 

(a) Undertake a condition assessment and consult with the Project Manager prior to 
recommending renewal treatment for existing pavement and sidewalks. 

D5.7.3 Traffic Operations 

(a) Undertake a traffic operations analysis along the route to identify required safety, 
accessibility and capacity improvements.  

(b) The project will have its macro traffic modelling performed in-house by the City’s 
Transportation Division and the micro simulations are to be performed by the 
successful Consultant. Micro-simulations are to be performed to quantify the impacts 
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of access management and improvements to operations. Either Synchro or PTV 
Software can be used to model the study area. The projected traffic design year will 
be 2041. 

(c) Construction traffic flow needs to be considered and accommodated. 

(d) Traffic analysis may require consideration of potential new development at former 
Public Market Lands and Maple Leaf Foods expansion, as well as full build outs of 
currently developed and future precincts 

(e) Conduct off-street parking utilization data collection and on-street/off-street parking 
utilization data analysis (on-street parking date to be provided by the City) 

(f) Explore and propose parking management strategies 

D5.7.4 Road Design 

(a) The project team should include a senior transportation engineer with extensive 
experience in the successful design and completion of major mixed-use transportation 
corridor projects. 

(b) Confirm design requirements with the City and arrive at an agreed on design criteria 
early in the project. Produce a design basis memorandum. It is understood and 
expected that the design criteria may need to be adjusted, in consultation with the 
Project Manager where desired or minimum design criteria cannot be reasonably be 
met along the route when developing options 

(c) Confirm appropriate project limits. 

(d) The design is to balance the needs of all users, including fire and paramedic services. 
Transit and school buses, goods movement tractor-trailers (WB-20), solid waste 
collection trucks, maintenance vehicles (snow clearing, street sweeping, etc), 
passenger vehicles, cyclists, and pedestrians. 

(e) Investigate alternatives so the best and most efficient design can be determined. 

(i) Prepare horizontal and vertical alignments that offer optimal cost/benefit in 
terms of  

 safety,  

 property and pavement costs,  

 community impacts  

 constructability and traffic staging 

(f) Investigate intersection channelization for all modes of traffic based on traffic analysis. 

(g) Explore access management strategies for improved safety. 

(h) Examine existing transit stop locations and shelters, and propose optimum locations 
and shelters. 

(i) Consider space for potential overhead sign structures (OHSS), and roadside safety 
features. 

(j) Prepare a functional design (preferred concept or hybrid of features from concept 
designs), which improve corridor for all users.   

D5.7.5 Traffic Signals Design 

(a) Work with City Traffic Signals Branch to identify and stage new signals infrastructure 
as required.  

D5.7.6 Transit Considerations 

(a) For development of conceptual design options and the preferred functional design 
option as outlined in D5.7, take the latest available options from the ongoing Transit 
Masterplan study for all transit Improvements along the Marion Street Corridor into 
consideration. 
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(b) As the Transit Masterplan study is to conclude in Spring/Summer 2020, optimize 
conceptual design options based on the Council approved recommendation to 
complement the results of the study. 

(c) The latest publicly available materials of this study are available on its project website 
https://winnipegtransit.com/en/major-projects/transit-master-plan/. Additional 
information will be available to the successful proponent upon Award of Contract. 

D5.7.7 Overhead Sign Structures 

(a) Identify need, type, and location of Overhead Sign Structures (OHSS) based on 
functional design options developed. 

D5.7.8 Railway Considerations 

(a) Consult with railway authorities as required if the functional design options developed 
as outlined in D5 affect any railway infrastructure.  

(b) Explore feasibility of localized realignment of the CPR Emerson subdivision rail line to 
improve safety and functionality of the Marion Street and Archibald Street intersection. 

D5.7.9 Functional Design of Active Transportation Network Modifications/Expansion 

(a) A Key Direction of the Pedestrian Cycling Strategies (PCS) 
http://walkbike.winnipeg.ca is to develop a spine network to provide high quality 
connections to Downtown from each area of the City. The functional design to be 
performed as per D5.7.9 must meet the Vision, Goals and Intent set forth in the PCS.   

(i) Map 4.7 of the document presents the Marion St / Goulet St couplet as a 
priority for cycling infrastructure and requiring a corridor study.  

(b) Consider pedestrian improvements throughout the corridor including but not limited to 
sidewalks, network connections, and crossing improvements. These will be 
considered from the perspective of safety, comfort, convenience and placemaking.  

(c) Incorporate an east/west bikeway design within the study area show on the Map in 
Appendix B. Marion Street, Goulet Street or other east/west routes may be 
considered. Along with the main east/west route, this study will also consider and 
include spur connections to the main route and identify and address gaps in the 
network based on the Pedestrian Cycling Strategies, current/recent development 
applications, public feedback and other considerations as needed/directed. When 
considering routes identified in the PCS also provide recommendations on any 
refinements to the PCS that become evident.  

(d) Identify and address gaps in the sidewalk network in the study area based on the 
Pedestrian Cycling Strategies, current/recent development applications, public 
feedback and other considerations as needed/directed. 

(e) Bikeway planning and design should consider the needs of all road users, to create a 
comfortable and attractive route and accommodate users of all ages and abilities. 

(f) Consider, connect with and incorporate appropriate elements of the previous 
WalkBike project known as the Southeast Corridor, Connecting the Bishop Grandin 
Greenway to St. Boniface Study. The results of the study can be found here: 
https://www.winnipeg.ca/publicworks/pedestriansCycling/walkbikeprojects/southeastC
orridor.stm 

(g) Within the study area the western terminus of the east/west bikeway shall include, but 
may not limited to, the Norwood Bridge and the Norwood Flats neighbourhood. 
Recommend an eastern terminus based on the Pedestrian Cycling Strategies, current 
and recent development applications, public feedback and other considerations as 
needed/directed.  

(h) Recommend locations for streetscaping amenities including but not limited to benches 
and bike racks to be located on public property at or close to major destinations along 
the east/west bikeway.  

(i) The intersection of St. Mary and Marion St/Goulet St is an inconvenient, multi-stage 
crossing for pedestrians and cyclists and is a concern for the community. 

https://winnipegtransit.com/en/major-projects/transit-master-plan/
http://walkbike.winnipeg.ca/
https://www.winnipeg.ca/publicworks/pedestriansCycling/walkbikeprojects/southeastCorridor.stm
https://www.winnipeg.ca/publicworks/pedestriansCycling/walkbikeprojects/southeastCorridor.stm
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Improvements to this intersection should be considered and included in the 
conceptual design options 

(j) Impacts to traffic operations must be made clear when considering various routes and 
designs. This analysis will include but is not limited to: 

(i) Traffic signal phasing impacts and requirements. 

(ii) Traffic modeling (eg. Syncro) of major intersections where the bikeway aligns 
and/or crosses. 

(k) Prepare a functional design (preferred concept or hybrid of features from concept 
designs). 

(l) Develop a phasing plan recommending a staged approach to construction to be 
considered in future budgets. 

D5.7.10 Urban Design  

(a) The urban design of the Marion-Goulet couplet is to be guided by City of Winnipeg 
policy documents, as outlined in D3.7. 

(b) Complete Streets Urban Conceptual and Functional Designs  

(i) Complete Streets principles to be included are: 

 ROW which balances the safety, accessibility, and mobility needs of all 
users of all ages and abilities, 

 Users of the ROW include pedestrians, cyclists, wheel chair users, 
transit riders, and motorists. 

 Design vehicles include, passenger vehicles, garbage/recycling 
collection trucks, transit buses, school buses, delivery trucks, semi-
trucks, and fire & paramedic vehicles. 

 Transportation facilities (sidewalks, bike lanes, and motor vehicle lanes) 
which function in the context of the surrounding land uses. 

 Attractive and comfortable streetscape 

 

(ii) Carry out a tree condition assessment along the couplet sidewalks as part of 
the complete streets designs, and affected trees within the rest of the roadways 
improvements study area.  

 

(iii) Designs should explore a variety of features including, but not limited to: 

 road narrowing,  

 on-street parking,  

 on-street loading zones, 

 protected bicycle lanes,  

 bus lanes,  

 sidewalk expansion,  

 sidewalk bump-outs,  

 landscaping,  

 street furniture,  

 lighting, and 

 place making. 

 

(ii) Prepare drawings and design memoranda demonstrating all implications (trade-offs 
and benefits) of each of the conceptual designs, as they relate to all users’ 
experiences.  

(iii) Prepare a functional design (preferred concept or hybrid of features from concept 
designs). 
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(c) Design Guidelines 

Prepare and submit a Design Guidelines Document for adjacent buildings and private 
property. The boundaries of the Design Guidelines are to be as outlined in D5.7.10(b)(i). All 
designs must meet the Vision, Goals and Intent set forth in OurWinnipeg/Complete 
Communities Direction Strategy and other relevant policy documents. 

(i) This document shall provide a vision for how lands can be designed and developed 
within an urban neighbourhood main street context (i.e. street oriented buildings) 
and inform potential future changes to the City of Winnipeg Zoning By-law 
(200/2006) as a PDO.  

(ii) The Design Guideline components shall include, but not be limited to:  

(i) Building placement, setbacks and Scale 

(ii) Façade treatment and building entrance considerations 

(iii) Site services, access and parking 

(iv) Signage 

(v) Landscaping  

D5.8 Structure Modifications Design 

D5.8.1 Modifications and/or Replacements of existing culverts along the Duglad drain crossing 
Archibald Street just South of Marion St., crossing the private approach to Tim Hortons 
South East of the Marion and Archibald Streets intersection, at CP Emerson Subdivision 
crossing just South of Marion Street, and crossing Marion Street just East of  Archibald 
Street may be necessary as a result of the conceptual design options developed in D5.7 , 
in the vicinity of the location identified more specifically in D5.6(a)(iii).  

D5.8.2 Carry out a functional design of the modifications and/or replacements of any or all of the 
four (4) structures, as listed in D5.8.1, as required. 

D5.8.3 Site Assessments  

(a) Perform hydraulic and hydrologic analysis to determine the appropriate size and type 
of hydraulic openings.  Consult with the Water & Waste Department to confirm 
acceptability. Provide updated HEC-RAS model with the functional design scheme for 
the proposed crossings at the conclusion of the project. 

(b) Perform a desktop review of geotechnical conditions sufficient to carry out a functional 
design of the recommended alternatives. Carry out functional analysis using 
geotechnical values typical of existing conditions in the area. Recommend further 
geotechnical investigation requirements that may be undertaken in the future or added 
as extra work to this Contract (i.e. no need to include in the Proposal submission). 

(c) Review existing utilities at and near the culverts and hold meetings with 
representatives from the utilities as necessary. Assess the scope of potential utility 
relocation requirements in consultation with the proper authority and the City of 
Winnipeg.  

D5.8.4 Function Design of Crossing Structures 

(a) Culverts shall be designed in accordance with the Canadian Highway Bridge Design 
Code, CAN/CSA-S6-14.  The design live load vehicle shall be the CL-625.  All 
structures shall be designed for a minimum 75 year design life. 

(b) Develop two conceptual (2) structure crossing alternatives for each structure 
consistent with the above information, and in conjunction with each of the three 
conceptual options in D5.4.1D5.4.1(b), carry one option to through functional design, 
including Class 4 (expected accuracy of +50% to -30%) cost estimate, traffic 
management plan during construction including transit, risk assessment, and 
proposed construction schedule. 

(c) Develop evaluation criteria and weighting for selection of the recommended option for 
each structure.  This is to be done in conjunction with the Project Manager and the 
City of Winnipeg Project Technical Steering Committee. 
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D5.9 Park Modifications Design  

D5.9.1 As outlined in 2019 Public Engagement Report 
(https://winnipeg.ca/publicworks/transportation/pdf/movingonmarion/MovingOnMarion_PE_
Report_20190827_FINAL.pdf) and in D3, preservation of Happyland Park was rated an 
important factor by the public.  

D5.9.2 Take into consideration preservation of the Happyland Park property and minimize the 
impact of the conceptual design options and the preferred functional design option 
developed in D5.7 , in the vicinity of the location identified more specifically in D5.6(a)(iii). 

(a) Hold discussions with Parks and the City Project Manager to coordinate any 
modifications to the park.  

(b) Identify potential operational costs associated with every conceptual option developed 
and obtain comments from Parks. 

(c) Hold discussions with Community Services Department on any potential removals or 
relocations of existing infrastructure that may be required.  

D5.10 Property requirements 

(a) Designs alternatives must identify property requirements. 

(b) The Consultant shall determine the property requirements in detail and prepare 
Property Requirement drawings as required by the City to support the acquisition 
process for the project. The Consultant should also investigate if modifying or refining 
the proposed alignment will reduce property requirements. 

(c) Assessment of property values is not required and should not be secured by the 
Consultant as part of the functional design. The Real Estate and Land Development 
Division will provide the property acquisition costs for the Class 4 estimate. 

(d) The Consultant, along with the successful proponent for Public Engagement Services, 
shall arrange meetings with affected land owners prior to the all public engagement in-
person events as outlined in RFP 887-2019. The purpose is to explain why the 
property is required. The City’s real estate division will provide support to explain the 
acquisition process. 

D5.11 Functional Design Report 

(a) Prepare and submit a functional report outlining the results of the investigations and 
assessments carried out, options investigated, and the recommended scope of work, 
complete with drawings, Class 4 (expected accuracy of +50% to -30%) cost estimate, 
and risk assessment. 

(b) Include recommended rankings for area corridor functional designs to proceed with 
preliminary design as outlined in D5.4.4. 

(c) Eight (8) hard copies along with an electronic PDF version properly bookmarked of 
the final report shall be submitted.  

(d) A draft report shall be submitted for review.  

(e) The report is to be finalized after incorporating feedback from the City Project 
Manager. 

SUBMISSIONS 

D6. AUTHORITY TO CARRY ON BUSINESS 

D6.1 The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant 
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on 
business, throughout the term of the Contract, and shall provide the Project Manager with 
evidence thereof upon request. 

https://winnipeg.ca/publicworks/transportation/pdf/movingonmarion/MovingOnMarion_PE_Report_20190827_FINAL.pdf
https://winnipeg.ca/publicworks/transportation/pdf/movingonmarion/MovingOnMarion_PE_Report_20190827_FINAL.pdf
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D7. INSURANCE 

D7.1 The Consultant shall procure and maintain, at its own expense and cost, insurance policies with 
limits no less than those shown below. 

D7.2 As a minimum, the Consultant shall, without limiting its obligations or liabilities under any other 
contract with the City, procure and maintain, at its own expense and cost, the following 
insurance policies:  

(a) Comprehensive or Commercial General Liability Insurance including: 

(i) an inclusive limit of not less than $2,000,000 for each occurrence or accident 
with a minimum $2,000,000 Products and Completed Operations aggregate 
and $5,000,000 general aggregate; 

(ii) all sums which the Consultant shall become legally obligated to pay for 
damages because of bodily injury (including death at any time resulting 
therefrom) sustained by any person or persons or because of damage to or 
destruction of property caused by an occurrence or accident arising out of or 
related to the Services or any operations carried on in connection with this 
Contract; 

(iii) coverage for Products/Completed Operations, Blanket Contractual, 
Consultant’s Protective, Personal Injury, Contingent Employer’s Liability, Broad 
Form Property Damage, Employees as Additional Insureds, and Non-Owned 
Automobile Liability; 

(iv) a Cross Liability clause and/or Severability of Interest clause providing that the 
inclusion of more than one Insured shall not in any way affect the rights of any 
other Insured hereunder in respect to any claim, demand, suit or judgment 
made against any other Insured; 

(v) if applicable, Automobile Liability Insurance covering all motor vehicles, owned 
and  operated and used or to be used by the Consultant directly or indirectly in 
the performance of the Service.  The limit of liability shall not be less than 
$2,000,000 inclusive for loss or damage including personal injuries and death 
resulting from any one accident or occurrence. 

(b) Professional Errors and Omissions Liability Insurance including: 

(i) an amount not less than $1,000,000 per claim and $2,000,000 in the 
aggregate. 

D7.2.2 The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in 
force for the duration of the Project and for twelve (12) months after total performance. 

D7.3 The policies required in D7.2(a) shall provide that the City is named as an Additional Insured 
thereunder and that said policies are primary without any right of contribution from any 
insurance otherwise maintained by the City. 

D7.4 The Consultant shall require any contractors hired to perform geo technical drilling and sample 
collecting or closed-circuit television to procure and maintain, at its own expense and cost, 
comparable insurance to that set forth under D7.2(a) and D7.2(b). 

D7.5 The Consultant shall require each of its Subconsultants to provide comparable insurance to that 
set forth under D7.2(a) and D7.2(b). 

D7.6 The Consultant shall provide the Project Manager with a certificate(s) of insurance for itself and 
for all of its Subconsultants, in a form satisfactory to the City Solicitor, at least two (2) Business 
Days prior to the commencement of any Services, but in no event later than the date specified 
in C4.1 for the return of the executed Contract.  Such certificates shall state the exact 
description of the Services and provide for written notice in accordance with D7.9.  

D7.7 The Consultant may take out such additional insurance as it may consider necessary and 
desirable.  All such additional insurance shall be at no expense to the City. 
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D7.8 All insurance, which the Consultant is required to obtain with respect to this Contract, shall be 
with insurance companies registered in and licensed to underwrite such insurance in the 
Province of Manitoba. 

D7.9 The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the City. 

SCHEDULE OF SERVICES 

D8. COMMENCEMENT 

D8.1 The Consultant shall not commence any Services until it is in receipt of a notice of award from 
the City authorizing the commencement of the Services. 

D8.2 The Consultant shall not commence any Services until: 

(a) the Project Manager has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D6; 

(ii) evidence of the insurance specified in D7; 

(b) the Consultant has attended a meeting with the Project Manager, or the Project 
Manager has waived the requirement for a meeting. 

D8.3 The City intends to award this Contract by January 09, 2020. 

D9. CRITICAL STAGES 

D9.1 RFP 887-2019 will be issued approximately one month following this RFP, and the deadline for 
its proposal submission will be one month following the submission of proposals for this RFP.  

D9.2 The Consultant shall achieve critical stages of the Services for this Contract in accordance with 
the following requirements. A similar list of critical stages will be included in RFP 887-2019: 

(a) Project will commence in early 2020. 

(b) Submission of draft conceptual options for City review in early spring 2020. 

(c) Submission of revised conceptual options in late spring 2020. 

(d) Development and submission of Conceptual Design Public Engagement Materials for 
City Review in early summer 2020 (as per Phase 2 scope of RFP 887-2019) 

(e) Submission of approved Conceptual Design Public Engagement Materials in late 
summer 2020 (as per Phase 2 scope of RFP 887-2019) 

(f) Public Events and Engagement Opportunities will take place in early fall 2020 (as per 
Phase 2 scope of RFP 887-2019)  

(g) Submission of final approved Conceptual options and in late fall 2020 

(h) Submission of Public Engagement Report in late fall 2020 (as per Phase 2 scope of 
RFP 887-2019) 

(i) Submission of draft functional options for City review in early 2021. 

(j) Submission of revised functional options and draft Functional Design Report in the 
first quarter of 2021. 

(k) Development and submission of Functional Design Public Engagement Materials for 
City Review in early spring 2020 (as per Phase 3 scope of RFP 887-2019) 

(l) Submission of approved Functional Design Public Engagement Materials in Spring 
2020 (as per Phase 3 scope of RFP 887-2019) 

(m) Public Events and Engagement Opportunities will take place in late spring 2021 (as 
per Phase 2 scope of RFP 887-2019)  

(n) Submission of Final Functional Design Report in summer 2021 
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(o) Submission of Final Public Engagement Report in summer 2021 (as per Phase 3 
scope of RFP 887-2019) 
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PART E - SPECIFICATIONS 

E1. GEOTECHNICAL INVESTIGATION REQUIREMENTS FOR PUBLIC WORKS PROJECTS 

E1.1 Fieldwork 

(a) Clear all underground services at each test-hole location. 

(b) On most projects, test-holes are required every 50 metres with a minimum of three (3) 
test holes per Project Location. For street projects greater than 500 metres, test holes 
may be taken every 100 m. More or fewer test-holes may be required depending upon 
known Site conditions – confirm with the Project Manager. 

(c) Record location of test-hole (offset from curb, distance from cross street and house 
number). 

(d) Drill 150 mm-diameter cores in pavement. 

(e) Drill 125 mm-diameter test-holes into fill materials and subgrade. 

(f) If a service trench backfilled with granular materials is encountered, another hole shall 
be drilled to define the existing sub-surface conditions. 

(g) Test-holes shall be drilled to dep  

(h) Recover pavement core sample and representative samples of soil (fill materials, 
pavement structure materials and subgrade). 

(i) Measure and record pavement section exposed in the test-hole (thickness of concrete 
or asphalt and different types of pavement structure materials). 

(j) Pavement structure materials to be identified as crushed limestone or granular fill and 
the maximum aggregate size of the material (20 mm, 50 mm or 150 mm). 

(k) Log soil profile for the subgrade. 

(l) Representative samples of soil must be obtained at the following depths below the 
bottom of the pavement structure materials – 0.1 m, 0.4 m, 0.7 m, 1.0 m, 1.3 m, 1.6 
m, etc. Ensure a sample is obtained from each soil type encountered in the test-hole. 

(m) Make note of any water seepage into the test-hole. 

(n) Backfill test-hole with native materials and additional granular fill, if required. Patch 
pavement surface with hot mix asphalt or high strength durable concrete mix. 

(o) Return core sample from the pavement and soil samples to the laboratory. 

E1.2 Lab Work 

(a) Test all soil samples for moisture content. 

(b) Photograph core samples recovered from the pavement surface. 

(c) Conduct tests for plasticity index and hydrometer analysis on selected soil samples 
which are between 0.5 m and 1 m below top of pavement (this is the sub-grade on 
which the pavement and sub-base will be built). The selection will be based upon 
visual classification and moisture content test results, with a minimum of one sample 
of each soil type per street to be tested. 

(d) Prepare test-hole logs and classify subgrade (based on hydrometer) as follows: 

(i)  < 30% silt - classify as clay  

(ii) 30% - 50% silt - classify as silty clay 

(iii)  50% - 70% silt - classify as clayey silt 

(iv)  > 70% silt - classify as silt 

(e) For Pavement Rehabilitations and Mill and Fill Pavement Rehabilitation Method 
pavement cores may be required. Contact the City’s Project Manager to confirm 
requirements. 
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(f) For any uncertain situations and/or locations, or clarification of these requirements, 
contact the Project Manager. 




