



10-2020 ADDENDUM 1

2020 REGIONAL STREET RENEWAL PROGRAM- SARGENT AVENUE RECONSTRUCTION AND WATERMAIN RENEWAL, ERIN STREET TO ARLINGTON STREET

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
TENDER**

ISSUED: March 4, 2020
BY: James Kennedy
TELEPHONE NO. 204 977-8370

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE TENDER AND SHALL FORM A PART
OF THE CONTRACT DOCUMENTS**

Template Version: A20190115

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Tender, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 10-2020-Form_B-Excel with 10-2020-Addendum_1-Form_B-Excel. The following is a summary of changes incorporated in the replacement Form B:

Form B(R1): All references to CW 3110 changed to R21.

PART E – SPECIFICATIONS

- Add: E2.2 Further to C3.1, the Sargent Avenue Watermain CP Rail Crossing Geotechnical Investigation Report is provided to aid the Contractor’s evaluation of the Work. The report is contained in Appendix ‘A’.
- Add: E26 Manitoba Hydro Gas Information
- E26.1 While working in close proximity to Manitoba Hydro gas infrastructure, all procedures and precautions outlined in Appendix ‘D’ as well as any supplemental direction from Manitoba Hydro must be adhered to. Ensure that all locates and clearances are current and have been received and understood prior to construction.
- E26.2 Any costs associated with the provision of Safety Watches for Manitoba Hydro gas infrastructure will be considered incidental to the Work and no payment will be made.

DRAWINGS

Replace: 10-2020 _Drawing_D-15620-R0 with 10-2020 _Addendum_1 Drawing D-15620-R1

APPENDICES

- Replace: Appendix A Geotechnical Report
- Add: Appendix D Manitoba Hydro Gas Requirements