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1 DO NOT SCALE DRAWINGS. TAKE FIELD MEASUREMENTS AS IS NECESSARY.
REPORT ALL DISCREPANCIES TO THE ENGINEER IMMEDIATELY.
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THE DRAWINGS SHOW THE COMPLETED STRUCTURE AND DO NOT SHOW
ALL THE TEMPORARY MEASURES REQUIRED DURING THE REPAIRS.

REPORT ANY UNSOUND CONDITIONS TO THE ENGINEER IMMEDIATELY.
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CONTRACTOR IS RESPONSIBLE TO PROVIDE THE CONTRACT ADMINISTRATOR
STAMPED ENGINEERED PROCEDURE FOR HEATING AND STRAIGHTENING.

IS

NON—DESTRUCTIVE TESTING SHALL BE COMPLETED BEFORE INSTALLATION
OF THE FLANGE REINFORCEMENT PLATE TO THE SATISFACTION OF THE
CONTRACT ADMINISTRATOR.
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