



## 653-2020 ADDENDUM 4

### CONSULTING SERVICES FOR THE ST. VITAL PARK GARAGE AND STAFF HOUSE – 190 RIVER RD.

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
REQUEST FOR PROPOSAL**

ISSUED: December 10, 2020  
BY: Iain Currie  
TELEPHONE NO. 204 - 986-3874

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE REQUEST FOR PROPOSAL AND  
SHALL FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: Ar20160708

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Proposal may render your Proposal non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D4.3 to read: The estimated Construction Budget for the project is \$1.8 million. The available budget for this contract is \$155,000.00.