

CONSTRUCTION NOTES:

- DISMANTLE EXISTING LAUNCH WYE ASSEMBLIES AS REQUIRED TO FACILITATE LINING WORK - INSTALL FLEXIBLE LINER TERMINATION RING ON THE CROSSING SIDE OF THE EXISTING WYE
- ASSEMBLY
- REINSTALL CORROSION PROTECTION MEASURES UPON REASSEMBLY OF THE PIPING





DETAIL 3 GATE VALVE INSTALLATION

METRIC WHOLE NUMBERS INDICATE MILLIMETRES DECIMALIZED NUMBERS INDICATE METRES

YY/MM/DD BY

NO. REVISIONS

LOCATION APPROVED

UNDERGROUND STRUCTURES

WITH CONSTRUCTION.



PROFESSIONAL'S SEAL

THE CITY OF WINNIPEG Winnipeg WATER AND WASTE DEPARTMENT

MARYLAND WATER MAIN CROSSING REHABILITATION BY PULLED IN PLACE

CITY DRAWING NUMBER D-15837

BID OPPORTUNITY NO. 114-2021

AECOM SUPR. U/G STRUCTURES DATE COMMITTEE **BRAUN** DESIGNED BY CHECKED BY Member ADB CCM LOCATION OF UNDERGROUND STRUCTURES AS SHOWN ARE BASED ON THE BEST INFORMATION AVAILABLE. BUT NO DRAWN BY APPROVED KLC GUARANTEE IS GIVEN THAT ALL EXISTING **FLEXIBLE LINER** UTILITIES ARE SHOWN OR THAT THE GIVEN RELEASED FOR CONSTRUCTION & Junky LOCATIONS ARE EXACT. CONFIRMATION OF HOR. SCALE EXISTENCE AND EXACT LOCATION OF ALL CONSULTANT DRAWING NO. SERVICES MUST BE OBTAINED FROM THE VERT. SCALE **DETAILS** 0 ISSUED FOR CONSTRUCTION 21/04/06 KLC INDIVIDUAL UTILITIES BEFORE PROCEEDING 60644615-SHT-30-0000-C-4001

April 7, 2021

DATE