



ADDENDUM NO. 1 TENDER NO. 218-2021

2021 SEWER RENEWALS BY CIPP LINING- CONTRACT 9

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: May 5, 2021
BY: Stacy Cournoyer, P. Eng.
TELEPHONE NO. 204 986 2142

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 218-2021 Electronic Form B: Prices with 218-2021 Addendum **Error! Reference source not found.**–
Electronic Form B: Prices.

The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Revise quantity for Full Segment Lining – 200mm (B3 a) from 1191m to 1118m.

Revise quantity for Full Segment Lining – 250mm (B3 b) from 849m to 922m.

Revised quantity of Sewer Repairs – 300 mm (B.9) from 2.0 to 3.0

Revise depth of Sewer Repairs - 450mm (B.9 and B.10) to “2.5-5.0m deep”

Updated number of sewers listed beside diameters (B3)

PART B – BIDDING PROCEDURES

Revise B2.1 to read: The Submission Deadline is 12:00 noon. Winnipeg time, May 11, 2021.

DRAWINGS

Replace: **Error! Reference source not found.**_Drawing_12723-R0 with 218-2021_Addendum_**Error! Reference source not found.**Drawing 12723-R1

APPENDICES

Replace: 218-2021 Appendix A with 218-2021 Addendum 1-Appendix A

The following is a summary of changes incorporated in the replacement Appendix A:

Sherwood PI (Asset No. 50009329) added an External Point Repair