

483-2021 ADDENDUM 3

2021-2023 REGIONAL PAVEMENT RENEWAL: JUBILEE AVENUE AND PEMBINA HIGHWAY

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: January 17, 2022
BY: David Wiebe, P.Eng., LEED AP, PTOE
TELEPHONE NO. 204 453-2301

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read:

The Submission Deadline is 12:00 noon Winnipeg time, January 25, 2022.

FORM B: PRICES

Replace: 483-2021 Form B: Prices with 483-2021 Addendum_3-Form_B-Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1): Concrete pay items updated based on 483-2021_Addendum_1 – E60. Portland Cement Concrete Pavement Works and Appendix 'I'_Addendum_1.

Add: Items A.54, A.55, B.87, B.88, C.68, D.64.

Revise: Items A.15, A.18, A.31, A.35, A.36, B.24, B.27, B.81, I.1 to I.7 inclusive, J.1 to J.8 inclusive.

Page numbering on some forms may be changed as a result.

PART E – SPECIFICATIONS

Revise: E52 to read: REPLACE AND RENEW EXISTING CONCRETE CURB AND PRE-CAST PAVER EDGING AT 895 COCKBURN STREET SOUTH

Revise: E52.1 to read: This Specification covers the replacement and renewal of existing concrete curb and pre-cast paver edging at 895 Cockburn Street South as shown on the Contract Drawings.

Revise: E52.7 to read: Replace and Renew Existing Concrete Curb and Pre-Cast Paver Edging at 895 Cockburn Street South will not be measured and will be paid for at the Contract Lump Sum price for "Replace and Renew Existing Concrete Curb and Paver Edging at 895 Cockburn Street South", which price shall be paid in full for supplying all Materials and for performing all operations required to complete the Work and all other items incidental to the Work.