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QUESTIONS AND ANSWERS 

Q1: Does the commencement of the days allowed in the tender to reach substantial completion/ total completion for 
the project begin on the date of receipt of the purchase order/notification of award?  

 A1: No, the start of the days allowed to reach substantial/total completion stages, do not begin until the 
successful bidder has completed the required fulfillment of the supply of commencement documentation and 
have mobilized onsite. 

Q2: Can the start date be negotiated to fall of 2022 or even spring 2023? 

 A2: Yes, due to current weather and market volatility, The City of Winnipeg is willing negotiate the start date 
without penalty.  
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URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 451-4098 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2021-03-05 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


