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GENERAL NOTES:

BUILDING/ROOM LEGEND:

101 — RAILCAR UNLOADING /
FERRIC CHLORIDE CHEMICAL STORAGE BUILDING (NEW)
101A - RAILCAR SHELTER 1 (EXISTING)

101B — RAILCAR SHELTER 2 (NEW)
101D — NEW ELECTRICAL ROOM

KEYNOTES:

<> WIRE AND CONNECT TO EXISTING PANEL BOARD "PB”.
PROVIDE NEW 15A-1P CIRCUIT BREAKER. NEW BREAKER TO
MATCH EXISTING.

@ PROVIDE POWER RECEPTACLE MOUNTED ON HIGH ELEVATION
NEAR RADIANT HEATER
POWER CORD. COORDINATE FINAL LOCATION OF POWER CORD
PRIOR TO ROUGH-IN.

10 B.M. ENGINEER'S SEAL \")
3 FLev. KGS © THE CITY OF WINNIPEG
3 CONSTRUCTION COMPLETION DATE: YYYY MM DD ALE /.’\ WATER AND WASTE DEPARTMENT
6 Wmmpeg ENGINEERING DIVISION
: == = ENGINEERS DESIGNED CHECKED NORTH END SEWAGE TREATMENT PLANT (NEWPCC)
— DG JAB
: == == GEOSCIENTISTS il > INTERIM PHOSPHOROUS REMOVAL
2 Certificate of Authorization B$AWN RG S‘F;PROVED JAB ELECTR' CAL
1 KGS Group SCALE: RELEASED FOR BUILDING 101
NO. DRAWING NUMBER REFERENCE DRAWING TITLE No. 245 1 | RE=ISSUED FOR CONSTRUCTION 2022 07 05 J* AS SHOWN CONSTRUCTION CONSULTANT DRAWING NUMBER PLATFORM 1 POWER LAYOUT
0 [ISSUED FOR CONSTRUCTION 2022 05 18] JAB ST YTV
REFERENCE DRAWINGS NO. REVISIONS DATE By | oate 2022 02 25 DATE 21-0107-015_E2.112 1-0101-EGAD—-F202-001 sieer |1 of 1
PLOT DATE: 2022 07 12 BID OPPORTUNITY:  197—2022 FILE PATH:  \\192.168.0.226 \r—data\Projects\2021\21—0107—015\Dwg\Elec \ADDENDUM\,

CONTRACT NUMBER:

FILE NAME: 1-0101-EGAD—F202-001.dwg




	Sheets and Views
	1-0101-EGAD-F202-001


		2022-07-14T10:52:44-0500
	Jason Bouchard




