



## 467-2022 ADDENDUM 1

### PROFESSIONAL CONSULTING SERVICES FOR PUMP STATIONS CHLORINE SYSTEM UPGRADES

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE  
BID/PROPOSAL**

ISSUED: September 2, 2022  
BY: Jeff Brooks, C.E.T.  
TELEPHONE NO. 204 806-1522

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID/PROPOSAL AND SHALL FORM  
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.**

---

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D2.1 to read: The Project Manager and designated alternate are:

Project Manager: Jeff Brooks, C.E.T.

Telephone No.: 204 806-1522

Email Address: jeffbrooks@winnipeg.ca

Designated alternate: Matt Skinner, P.Eng.

Telephone No.: 204 250-3539

Email Address: mskinner@winnipeg.ca

#### **APPENDICES**

Add: Appendix\_N Photograph Log