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REFERENCE DRAWING

REF. NO. DRAWING TITLE DRAWING NUMBER

1 PANEL LAYOUT GRIT CONTROL PANEL - CP-G8001 1-0101-ACBD-G101

GENERAL NOTES:

1. TEMPORARY LOCATION DURING MIGRATION OF CP-G8001 BACKBOARD ON 
UNISTRUT FRAME WITH LOCKING CASTORS WHEELS.

2. FINAL LOCATION OF CP-G8001.
3. COILED FIBRE FOR PCS.

INTEGRATOR NOTES:

1. SEE SPECIFICATION 40 90 00 FOR SCOPE.
2. INTEGRATOR SCOPE IS TO BUILD AND CONFIGURE THE PANEL.

CONTRACTOR NOTES:

1. SEE SPECIFICATION 26 05 10 FOR SCOPE.
2. CONTRACTOR SCOPE IS TO INSTALL PANEL AND PANEL POWER FEEDS.
3. DISCONNECT AND REMOVE ALL WIRING BETWEEN EXISTING DCS AND FIELD

DEVICE PANELS, REMOVE EXISTING CABLE SUPPORTS, CONDUITS, CABLE 
TRAY BETWEEN THE PANELS AS NEEDED TO PROVIDE NEW CABLE ROUTING
FOR PLC PANEL.

4. DISCONNECT AND REMOVE POWER CABLES FROM DCS PANEL, MARK THE
POWER SOURCE AS SPARE.

5. DEMOLISH AND REMOVE POWER CABLES FROM DCS PANEL, COORDINATE 
WITH THE CITY TO SALVAGE THE EXISTING DCS PANEL.

6. SEE APPENDIX A DCS MIGRATION PLAN FOR SEQUENCE.
7. APPROXIMATE DISTANCE TO POWER PANEL IS 15m. GIVEN DISTANCE IS 

APPROXIMATE, CONTRACTOR IS RESPONSIBLE FOR LOCATING POWER 
PANEL DURING SITE TOUR PRIOR TO BID AND ALLOWING FOR ENOUGH 
CABLING.

8. PROVIDE AND INSTALL TEMPORARY CABLING BETWEEN FIELD DEVICE AND 
NEW PLC PANELS DURING THE DEMOLITION OF DCS PANEL.

9. PROVIDE AND INSTALL NEW CABLING AND CONDUITS AS NEEDED FOR ALL 
SIGNAL CONNECTION BETWEEN FIELD DEVICE PANEL AND NEW PLC PANEL. 0 ISSUED FOR TENDER 2023-03-17 KG SDS

1 ISSUED FOR GC TENDER 2024-01-08 KG SDS
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