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PART D – SUPPLEMENTAL CONDITIONS 

Delete: D5.5 (f) 

Delete: D5.5 (g)  

Revise the second D16.4.1 to read: (clause mis-numbered after D16.4.3) 

 D16.4.4 If the Dispute is not resolved to the City and Consultant’s mutual satisfaction after discussions have 
occurred at the final escalated level as described above, or the time period set out in D16.4.3, as 
extended if applicable, has elapsed, the Consulting Contract Administrator will issue a Final 
Determination as defined in C1.1(v), at which point the parties will be governed by the Dispute 
Resolution process set out in C17. 
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64-2023 ADDENDUM 2  

PROFESSIONAL OWNER ADVOCATE PROJECT MANAGEMENT 
SERVICES FOR INSTALLATION OF HYDROGEN PRODUCTION AND 
DISPENSING INFRASTRUCTURE AT 421 OSBORNE   

 ISSUED:  February 10, 2023   
BY:  Tim VanDekerkhove   

URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE 
BID/PROPOSAL 
 

TELEPHONE NO.  204 986-2173 

 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID/PROPOSAL AND SHALL FORM 
A PART OF THE CONTRACT DOCUMENTS 
Template Version: Add 2021-03-05 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 

 

  


