

## **APPENDIX 'C'**

### **TRAFFIC CONTROL - GENERAL REQUIREMENTS**

Project: 2024 Sewer Renewals by CIPP Lining - Contract 3  
Contract ID: 190-2025  
Appendix C - Traffic Control - General Requirements

Asset Number	Drawing #	Sheet #	Street Name	Location Details	Manholes		Regional Street Lane Closure Required	Impacted Regional Street	Bus Route Impacts	Bicycle Route Impacts/Controls	Pedestrian Traffic Impacts/Controls	Traffic Impacts/Controls	Applicable Manual of Traffic Control Figure(s)	Detailed Traffic Management Plan Req'd
					Upstream	Downstream								
S-MA20013350	0	3	ALEXANDER AV	MH@MAINST(EPL)@SCURB OF DISRAELI FR TO MH@LILYST	S-MH20012092	S-MH20017265	Yes	Main St ; Disraeli Fwy; Logan Ave	11, 15, 16, 18, 20, 21, 22, 24, 25, 26, 28, 31, 32, 35, 40, 40, 41, 41, 42, 44, 45, 46, 47, 48, 58, 67	Neighborhood Greenway	Modify sidewalk crossings at Main St & Logan Ave to accommodate bypass pumping from S-MH20019284. Redirect pedestrians around the work area and/or install temporary ramps to maintain accessibility. Install bike route detour around the work area or maintain safe corridor through the work area. Identify and coordinate signalized crossing closures with lane closure request. Maintain pedestrian corridor crossing at Main/Henry.	Refer to Appendix D for bypass pumping requirements. Maintain two lanes of NB traffic on Main St at all times. Maintain one lane of through traffic in each direction on Logan Av at all times. Median crossover on Logan may be required. Regional Street Restrictions on Alexander.	9 (Main); 3 (Logan) Additional signage required.	Yes
S-MA60021589	0	4	DALY ST N	MH@MCMILLAN AV - MH@ CORYDON AV	S-MH60009202	S-MH60008947	Yes	Corydon Ave	18	No	Modify sidewalk crossings at Daly St & McMillan Av and Daly St & Corydon Ave intersections to accommodate the work. Redirect pedestrians around the work area and/or install temporary ramps to maintain accessibility. Identify and coordinate signalized crossing closures with lane closure request.	Maintain one lane of through traffic in each direction on Corydon Av at all times.	13 (Corydon); 30 (Daly)	No
S-MA00010582	0	5	MOUNTAIN AV.	1ST MH W. OF MCPHILLIPS ST. TO TIE-IN AT MCPHILLIPS ST.	S-MH00008402	S-TE00003376	Yes	McPhillips St	15,33,34,35,36,71,88	No	Modify sidewalk crossings at Mountain Av & McPhillips St intersection to accommodate the work. Redirect pedestrians around the work area and/or install temporary ramps to maintain accessibility. Identify and coordinate signalized crossing closures with lane closure request.	Maintain one lane of through-traffic on Mountain Av in each direction at all times. Maintain EB-NB and EB-SB turn movements on Mountain Ave at McPhillips St. Maintain min. 2 lanes of through-traffic on McPhillips St in each direction at all times.	13 (Mountain)	No
S-MA60009361	0	6	OSBORNE ST W OF CL	MH @ TOGO AV - MH @ GLASGOW AV	S-MH60007747	S-MH60007745	Yes	Osborne St	16,58 !Note!: U/S MH at Glasgow entrance to Transit garage facility	No	Close Osborne St west sidewalk and redirect pedestrian traffic around the work area. Install temporary ramps to maintain accessibility as required. Identify and coordinate signalized crossing closures with lane closure request.	Maintain one lane of traffic on SB Osborne St at all times. Coordination with Winnipeg Transit req'd. Maintain EB-SB turn from Transit garage to SB Osborne at all times. Work shall be scheduled to occur from Saturday-Sunday, starting after 7:00 AM to avoid peak bus traffic.	1a	No
S-MA00015257	0	7	POWERS ST	MH @ COLLEGE AV - MH @ MOUNTAIN AV CL	S-MH00013592	S-MH00013649	Yes	Mountain Ave	97,15	Neighborhood Greenway	Modify sidewalk crossings at Powers St & College Av and Powers St & Mountain Av intersections to accommodate the work. Redirect pedestrians around the work area and/or install temporary ramps to maintain accessibility. Install bike route detour around the work area or maintain safe corridor through the work area. Identify and coordinate signalized crossing closures with lane closure request. Bike Route Detour/Accommodation Plan required with lane closure request.	Mountain Ave may be closed from Andrews St to Salter St to facilitate the work, if necessary. Maintain access for local residents. Lining work shall be scheduled to occur outside of weekday peak traffic periods, such as overnight or weekend. Advance Information Signs required for regional street closure, coordinate with Traffic Management in advance of the work.	As Req'd (Mountain); 30 (Powers); Additional signage req'd for regional street closure	Yes
S-MA00007788	0	8	PRITCHARD AV	1ST MH E OF LEO NOVAK ST TO 2ND MH E OF LEO NOVA	S-MH00007801	S-MH00007779	No	N/A	No	No	Maintain at least one east/west and one north/south pedestiran crossing at Leo Novak St at all times. Redirect pedestrian traffic around the work area and/or install temporary ramps to maintain accessibility.	Residential Street Restrictions	30	No
S-MA00007813	0	9	PRITCHARD AV (CL)	1ST MH E OF BULLER ST TO MH @ LEO NOVAK ST	S-MH00007802	S-MH00007801	No	N/A	No	No	Redirect pedestrian traffic around the work area and/or install temporary ramps to maintain accessibility.	Residential Street Restrictions	30	No
S-MA00001187	0	10	ROYAL AV	MH AT SCOTIA PL TO MH AT SCOTIA ST	S-MH00001055	S-MH00001053	No	N/A	No	On-Street Route	Redirect pedestrian traffic around the work area and/or install temporary ramps to maintain accessibility. Install bike route detour around the work area or maintain safe corridor through the work area. Maintain safe access for residents on Royal Av. Bike Route Detour/Accommodation Plan required with lane closure request.	Residential Street Restrictions. Maintain one lane for emergency access and egress for residents on Royal Ave / Scotia Pl east of Scotia St (dead end).	20; 27; 29; 30 as req'd	No
S-MA00001189	0	11	SCOTIA ST	MH AT ROYAL AV TO MH AT FORREST AV	S-MH00001053	S-MH00001051	No	N/A	No	On-Street Route	Maintain north/south pedestrian crossing at Royal Av & Scotia St. Redirect pedestrian traffic around the work area and/or install temporary ramps to maintain accessibility. Install bike route detour around the work area or maintain safe corridor through the work area. Bike Route Detour/Accommodation Plan required with lane closure request.	Work shall be scheduled to occur between Friday PM to Monday AM to minimize access impacts at #442 Scotia St. Work shall be staged to minimize restoration work at downstream manhole S-MH00001051 such that property access can be restored by Monday morning. Plan the work to allow emergency vehicle access to #442 Scotia St via Forrest Av if req'd. Maintain one lane for emergency access and egress for residents on Royal Ave / Scotia Pl east of Scotia St (dead end).	20; 27; 29; 30 as req'd	No
S-MA20010426	0	12	WELLINGTON AV	1ST MH W OF SANFORD ST - MH AT EMPRESS ST	S-MH20009515	S-MH20009514	Yes	Wellington Ave; Empress St	20	On-Street Route	Maintain one north/south pedestrian crossing at Empress St. Redirect pedestrian traffic around the work area and/or install temporary ramps to maintain accessibility. Install bike route detour around the work area or maintain safe corridor through the work area. Bike Route Detour/Accommodation Plan required with lane closure request.	NB/SB through-traffic on Empress at Wellington may be closed to facilitate the work, if necessary. Maintain access to local businesses. Maintain EB-SB and SB-WB turn movements at Wellington/Ellice. Advanced Information Signs required for regional street closure, coordinate with Traffic Management in advance of the work.	20; 13; Additional signage req'd for regional street closure	Yes