

## 2025 LOCAL STREET ALLEY RENEWALS CLARENCE AVENUE/BOSTON AVENUE ALLEY AND VARIOUS LOCATIONS

ISSUED:

## **URGENT**

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL BY: Andrew Boboski TELEPHONE NO. 204 259-1461

April 8, 2025

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

## FORM B: PRICES

Replace: 227-2025 Form B: Prices with 227-2025 Addendum 4 - Form B: Prices. The following is a summary of changes incorporated in the replacement Form B: Prices:

Form B(R2): Revise Section E Mobilization/Demobilization to Section F Mobilization/Demobilization

Revise Section E to read Killarney Ave./Baylor Ave./Greyfiars Rd. Alley Major Rehabilitation location. Add Pay items E.1 to E.31 inclusive.

Page numbering on some forms may be changed as a result.

## DRAWINGS

Replace: 227-2025\_Drawing\_CA0043424.6934\_Cover Page-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_Cover Page-RD

227-2025 \_Drawing\_CA0043424.6934\_48-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_48-RD

227-2025 \_Drawing\_CA0043424.6934\_49-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_49-RD 227-2025 \_Drawing\_CA0043424.6934\_50-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_51-RD 227-2025 \_Drawing\_CA0043424.6934\_52-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_52-RD 227-2025 \_Drawing\_CA0043424.6934\_53-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_53-RD 227-2025 \_Drawing\_CA0043424.6934\_54-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_54-RD 227-2025 \_Drawing\_CA0043424.6934\_55-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_54-RD 227-2025 \_Drawing\_CA0043424.6934\_55-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_55-RD 227-2025 \_Drawing\_CA0043424.6934\_55-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_56-RD 227-2025 \_Drawing\_CA0043424.6934\_57-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_56-RD 227-2025 \_Drawing\_CA0043424.6934\_58-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_57-RD 227-2025 \_Drawing\_CA0043424.6934\_58-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_57-RD 227-2025 \_Drawing\_CA0043424.6934\_58-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_58-RD 227-2025 \_Drawing\_CA0043424.6934\_58-RC with 227-2025\_Addendum\_4-Drawing\_CA0043424.6934\_58-RD Tender No. 227-2025Addendum 4 Page 2 of 2

Add: 227-2025 \_Drawing\_CA0043424.6934\_60-RD

227-2025 \_Drawing\_CA0043424.6934\_61-RD

227-2025 \_Drawing\_CA0043424.6934\_62-RD