



## **ADDENDUM NO. 1 BID OPPORTUNITY NO. 27-2025**

### **2025 LOCAL STREET RENEWAL PROGRAM – CALLUM CRESCENT AND VARIOUS OTHER LOCATIONS**

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO  
WHOEVER IS IN POSSESSION OF THE BID  
OPPORTUNITY**

ISSUED: March 14, 2025  
BY: Erik Hansen  
TELEPHONE NO. (204) 918-4367

**THIS ADDENDUM SHALL BE INCORPORATED  
INTO THE BID OPPORTUNITY AND SHALL  
FORM A PART OF THE CONTRACT  
DOCUMENTS**

Template Version: 20040128

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid Submission non-responsive.**

---

#### **FORM B: PRICES**

Replace: 27-2025 Form B: Prices with 27-2025 Addendum 1 – Form B: Prices. The following is a summary of changes incorporated in the replacement Form B: Prices:

Form B(R1):                      Added Spec Ref: E20 to items: C.13, D.16, H.20 and H.21

Added Spec Ref E14 to item E.17 in Section E: De Vries Avenue from McIvor Avenue to Headmaster Row – New Multi-Use Pathway and Associated Works

Added Pipe size and material type under item H.26 'Connecting to Existing Sewer' in Section H: Kingsford Avenue from Roch Street to Rothesay Street – Concrete Pavement Rehabilitation and Associated Works

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D19.3 to read:                      The Contractor shall not commence the Work on the Site before **June 2, 2025**, and shall commence the Work on Site no later than **June 6, 2025**, as directed by the Contract Administrator and weather permitting.