


## **CONSTRUCTION NOTES:**


- 1. ALL WORK AND MATERIALS TO BE IN ACCORDANCE WITH LATEST REVISION OF THE CITY OF WINNIPEG STANDARD CONSTRUCTION SPECIFICATIONS.
- 2. LEGAL PLAN AND UNDERGROUND INFORMATION FROM CITY OF WINNIPEG LBIS. CONTRACTOR TO VERIFY ALL UNDERGROUNDS IN THE FIELD.
- 3. CONTRACTOR TO TAKE PRECAUTIONARY STEPS TO AVOID DAMAGE FROM CONSTRUCTION ACTIVITIES TO TREES WITHIN THE LIMITS OF CONSTRUCTION AS OUTLINED IN THE SPECIFICATIONS.
- 4. LOCATION OF EXISTING SERVICES TO BE CONFIRMED IN THE FIELD BY THE CONTRACTOR.
- 5. ALL DIMENSIONS ARE TO BACK OF CURB.
- 6. LIMITS OF CURB AND SIDEWALK RECONSTRUCTION TO BE FINALIZED IN THE FIELD BY THE CONTRACT ADMINISTRATOR.
- 7. ADJUST ALL WATER VALVES, MANHOLES, CATCH BASINS, CATCH PITS AND WATER SHUT OFF VALVES TO GRADE.

- 8. ALL PRIVATE WALKWAYS TO BE ADJUSTED TO NEW SIDEWALK OR TOP OF CURB ELEVATION, AS REQUIRED.
- 9. STREET LIGHT STANDARDS, HYDRO POLES AND ANCHORS THAT REQUIRE TEMPORARY SUPPORT, REMOVAL OR REPLACEMENT, ARE TO BE DONE AT THE

EXPENSE OF THE CONTRACTOR, AS NECESSARY.

- 10. FOR ROAD RECONSTRUCTIONS, ALL WATER MAIN SERVICES NEED TO BE INSULATED UNLESS NOTED OTHERWISE. ADDITIONALLY, ALL CATCH BASINS, MANHOLES AND LEAD PIPES LOCATED WITHIN 2.0 m OF A RESIDENTIAL SERVICE MUST BE INSULATED TO PROTECT THE SERVICE FROM POTENTIAL FUTURE FREEZING.
- 11. CONSTRUCT MODIFIED BARRIER CURB (SD-203B) AT ALL INTERSECTION RADII AND ALLEY RADII.
- 12. CONTRACTOR TO OVERLAY DRIVEWAYS TO ENSURE POSITIVE DRAINAGE TO NEW STREET GRADES. FINAL LIMITS TO BE DETERMINED IN THE FIELD BY CONTRACT ADMINISTRATOR.
- 13. REFER TO TENDER FOR DETAILS REGARDING TRAFFIC MANAGEMENT.





ENGINEERS
GEOSCIENTISTS **MANITOBA** Certificate of Authorization Dillon Consulting Limited (MB)

CITY DRAWING NUMBER

No. 1789 Date: 2025/03/25

t di	<b>-</b> \$-	HYDRANT	ф	150. <u>WM</u>	WATERMAIN	150 <u>WM</u>		CONCRETE ROAD	
working directory\projects 202	$\otimes$	VALVE	8	300 LDS	LAND DRAINAGE SEWER	300 LDS		ASPHALT ROAD	
	<i>&gt;</i>	CURB STOP	<b>√</b>	250 WWS	WASTE WATER SEWER	250 WWS		CONC ROAD W/ASP OVERLAY	
	••	LIGHT STANDARD	•••	HYDRO	HYDRO	HYDRO		CONCRETE SIDEWALK	
	● <sub>H</sub>	HYDRO POLE	•н	BELLMTS	BELLMTS	BELLMTS		ASPHALT PATH	
	0	TREE		100 GAS	GAS	100 GAS		PAVEMENT REPAIR FABRIC	
	$\bigcirc$	GEODETIC BENCH MARK		T.S	TRAFFIC SIGNALS	T.S		GRASS/SOD	<b>* *</b>
	#	SURVEY BAR		S.L.	STREET LIGHTS	S.L	232.000	ELEVATION	232.000
	$\circ$	MANHOLE	•	•	TRAFFIC SIGNAL POLE	•••		PROPERTY LINE	
		CATCH BASIN			PAVING STONE			CURB RAMP	
<b>≽</b>	$\nabla$	CATCH PIT	▼		CURB RENEWAL			DETECTABLE TILE	0
7 ö	EXISTING	LEGEND-PLAN	PROPOSED	EXISTING	LEGEND-PLAN	PROPOSED	EXISTING	LEGEND-PLAN	PROPOSED

**METRIC** 

WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

UNDERGROUND STRUCTURES		B.M. ELEV.				TJH	''.	ENGINEER'S SEAL
					DRAWN BY	TJH	"I I I I I I I I I I I I I I I I I I I	L.A.
SUPV. U/G STRUCTURES DATE					CHECKED BY	LAS	DILLON	Member 40132
OCATION OF UNDERGROUND STRUCTURES AS					APPROVED BY	TJP	CONSULTING	40132 40132
OCATION OF UNDERGROUND STRUCTURES AS HOWN ARE BASED ON THE BEST INFORMATION VAILABLE. BUT NO GUARANTEE IS GIVEN HAT ALL EXISTING UTILITIES ARE SHOWN OR HAT THE GIVEN LOCATIONS ARE EXACT. ONFIRMATION OF EXISTENCE AND EXACT					HOR. SCALE	1:250	RELEASED FOR CONSTRUCTION	2025-03-25
ONFIRMATION OF EXISTENCE AND EXACT OCATION OF ALL SERVICES MUST BE BETAINED FROM THE INDIVIDUAL UTILITIES EFORE PROCEEDING WITH CONSTRUCTION.	0	ISSUED FOR TENDER	25/03/25	LAS	VERTICAL	1:10		CONSULTANT PROJECT NUMBER
EFORE PROCEEDING WITH CONSTRUCTION.	NO.	REVISIONS	DATE	BY	DATE		DATE	24-9227

L.A. STOFFEL Member 40132
2025-03-25

	<b>©</b>
1	Winnipeg
.	

## THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

2025 RESIDENTIAL STREETS RENEWAL PROGRAM	
CROMWELL STREET AND VARIOUS OTHER LOCATIONS	

5 RESIDENTIAL STREETS RENEWAL PROGRAM		
IWELL STREET AND VARIOUS OTHER LOCATIONS	SHEET	OF
	07	33
	CONSULTANT	DRAWING NUMBER
HUPPE BAY (STA. 1+250 TO END)		