



398-2025 ADDENDUM 1

2025 WATER MAIN RENEWALS – CONTRACT 7

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: May 15, 2025
BY: Rob Sherlock
TELEPHONE NO. 204 478-8993

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: PRICES

Replace: 398-2025 Form B: Prices with 398-2025 Addendum 1 - Form B: Prices. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R1): Revise Section E. Provisional items, and Items E.1 to E.11 inclusive to be Section F. Provisional Items and Items F.1 to F.11 inclusive.

Form B(R1): Add Section E. Silver Avenue – Hampton Street to Berry Street

Page numbering on some forms changed as a result.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D3.1 to read: The Work to be done under the Contract shall consist of the renewal of water mains on Logan Avenue, Stanley Street, Owena Street, Huntleigh Street and Silver Avenue all within the City of Winnipeg.
- Revise: D3.2(a) to read: Installation of approximately 1,026m of 150mm-450mm diameter PVC water main pipe by trenchless method;
- Add: D21.1(b): Completion of all Works on Silver Avenue, including testing, final tie-ins and restorations, to be completed by August 31, 2025 to minimize impacts to the adjacent Stevenson-Britannia School.
- Add: D24.1(d): Critical Stage D21.1(b) – Two thousand dollars (\$2,000.00);

PART E – SPECIFICATIONS

Revise: E1.4 to read: The following are applicable to the Work:

| <u>Drawing No</u> | <u>Drawing Name/Title</u> |
|-------------------|---|
| D-17303 | Cover Sheet |
| D-17304 | Drawing Index, Design Notes, Legend & Abbreviations |
| D-17305 | Huntleigh Street – Portage Avenue to 100 N of Portage Avenue |
| D-17306 | Huntleigh Street – 100 N of Portage Avenue to 210 N of Portage Avenue |
| D-17307 | Huntleigh Street – 40 S of St Matthews Avenue to St Matthews Avenue |
| D-17308 | Logan Avenue – Stanley Street to 95 E of Stanley Street |
| D-17309 | Logan Avenue – Princess Street to King Street |
| D-17310 | Logan Avenue – 75 W of Main Street to Main Street |
| D-17311 | Stanley Street – 20 S of Logan Avenue to 80 N of Logan Avenue |
| D-17312 | Stanley Street – 40 S of Henry Avenue to Henry Avenue |
| D-17313 | Owena Street – 10 S of Logan Avenue to 75 N of Logan Avenue |
| D-17314 | Owena Street – 40 S of Henry Avenue to Henry Avenue |
| D-17315 | Silver Avenue – Hampton Street to Berry Street |

Add: E7.6: Works on Silver Avenue may impact service to Stevenson-Britannia School and Discovery Children's Centre. No disruptions of water service will be permitted to the school or child centre during normal hours of operation.

Revise: E10.2(a) to read: Review and record the condition of each street segment with the Contract Administrator and a City Representative from Public Works prior to the initiation of Work.

The street material and condition within the project work area are classified as follows:

| Street | Block | Pavement Type | Condition |
|-----------------|------------------------------------|-----------------------|------------------|
| Logan Avenue | Stanley Street to Main Street | Asphalt Over Concrete | Good |
| Stanley Street | Alexander Avenue to Logan Avenue | Asphalt Over Concrete | Good |
| Stanley Street | Logan Avenue to Henry Avenue | Concrete | Fair |
| Stanley Street | Henry Avenue to Higgins Avenue | Concrete | Good |
| Princess Street | Alexander Avenue to Logan Avenue | Asphalt Over Concrete | Poor |
| Princess Street | Logan Avenue to Henry Avenue | Asphalt Over Concrete | Fair |
| King Street | Alexander Avenue to Logan Avenue | Asphalt Over Concrete | Poor |
| King Street | Logan Avenue to Henry Avenue | Asphalt Over Concrete | Fair |
| Main Street | Alexander Avenue to Higgins Avenue | Asphalt Over Concrete | Good |
| Owena Street | Logan Avenue to Henry Avenue | Asphalt Over Concrete | Poor |
| Owena Street | Alexander Avenue to Logan Avenue | Concrete | Good |
| Henry Avenue | Lulu Street to Chambers Street | Concrete | Fair |

| | | | |
|----------------------------------|---------------------------------------|------------------------------|-------------|
| Logan Avenue | Lulu Street to Chambers Street | Asphalt Over Concrete | Good |
| Huntleigh Street | St. Matthews Avenue to Portage Avenue | Asphalt Over Concrete | Poor |
| St. Matthews Street | Victor Street to Agnes Street | Asphalt Over Concrete | Good |
| Portage Avenue | Victor Street to Borrowman Place | Asphalt Over Concrete | Good |
| Silver Avenue (eastbound) | Hampton Street to Berry Street | Asphalt Over Concrete | Good |
| Silver Avenue (westbound) | Hampton Street to Berry Street | Asphalt Over Concrete | Fair |
| Berry Street | Ness Avenue to Silver Avenue | Asphalt Over Concrete | Good |
| Hampton Street | Ness Avenue to Silver Avenue | Concrete | Poor |

DRAWINGS

Add: 398-2025 _Addendum_1-Drawing_D-17315-R0